CONSTRUCTION SUBCONTRACT AGREEMENT

Short form ag Ci & Sub

SUBCONTRACT NO.:

PROJECT NAME:
ADDRESS:

TBC PROJECT NO.:
COST CODE(S):

This Agreement, made and entered into this day of. , 20 , between Contractor , herein called
Contractor,

And Sub's Name, Address, City State Zip, herein called Subcontractor.
Subcontractor to furnish and install all materials, supplies, machinery, equipment, tools, superintendents, labor,
insurance and other accessories and services required to perform all Work in strict compliance with the Construction

Documents relating to Work Category for the project per Plans and Specifications.

This Agreement shall include the following Exhibits:

Exhibit A Subcontract Price Exhibit G Contract Document List
Exhibit B Scope of Work Exhibit H Safety

Exhibit F Insurance Exhibit O Specific Owner Requirements
The agreed amount for this work will be (& ) per detail identified in Exhibit A.

The Subcontractor hereby agrees to complete the work in accordance with the work scope identified in Exhibit B.

The Subcontractor hereby agrees to commence work under this agreement immediately and to complete this work in
accordance with the project schedule.

The Subcontractor shall provide all submittals, drawings, tests, closeout and warranties as required.

Applications for Payment for the work are to be submitted monthly by the 25" of each month. Contract shall provide
partial & final waiver of liens per attached schedules E-3a & E-3b.

A valid Certificate of Insurance per Exhibit F and Schedule F-1 is required upon Notice to Proceed with the work.

The Subcontractor hereby agrees to complete the work in accordance with Federal, State and local rules, guidelines
and codes and in accordance with the Contract Documents.

The Subcontractor shall perform all work in adherence to OSHA rules and regulations not limited to any OSHA
requirements mandated by Contractor identified in Exhibit H or by terms between the Owner & Contractor.

Subcontractor agrees to be bound by project specific requirements as stated in Exhibits (I thru Z), if listed above.

Contractor agrees to have the Subcontractor paid in current funds for the performance of the work subject to
additions and deductions, as provided in the Standard Terms and Conditions of the Agreement

This Agreement constitutes the entire contract between the parties hereto and is effective on the date set forth above.
No oral representations or other agreements have been made by Contractor except as stated in this Agreement and
its attachments.

This Agreement may not be modified in any way except as herein provided and no provision hereof may be waived
by Contractor or Subcontractor except in writing and signed by a duly authorized officer or agent.

Construction Subcontract Agreement
Contract #- Subcontractor Agreement {Short Form}.doc



IN WITNESS WHEREOF, Subcontractor and Contractor herein execute this Agreement as set forth above.

Accepted by:

Sub's Name Titan Building Company
Subcontractor CONTRACTOR

David A Petrie, President
PRINTED NAME/TITLE PRINTED NAME/TITLE
SIGNATURE/DATE SIGNATURE/DATE

The following is REQUIRED to perform work on this project:

Subcontractor Registration # Subcontractor FEIN
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STANDARD TERMS AND CONDITIONS of CONTRACT

1. General Provisions. All labor, materials and services furnished to the Contractor shall be subject to all of the provisions, terms and conditions of
its standard form of purchase order then in effect. As used herein, the term “Subcontractor” includes any Subcontractor or Subcontractor of
labor, materials, or services; and the term “work” includes the furnishing of labor, materials, or services.

a.  Subcontractor shall be fully accountable for the full performance of his phase of the work on the above project and shall perform
his work in workmanlike manner to the satisfaction of Contractor and the Architect according to the true intent and meaning of
the general conditions, plans, specifications and contract documents and in the event of any doubt or questions arising
respecting the same, the decision of the Architect shall be final and conclusive. Subcontractor is bound to Contractor by the
general conditions, plans, specifications and contract documents and will assume toward Contractor all the obligations and
responsibilities Contractor assumes toward the Owner.

b.  Subcontractor admits that said plans and specifications are sufficient for their intended purpose and that the work can be
successfully and completely executed in accordance therewith, without any additional cost to Contractor or the Owner.

c. Subcontractor shall at his own cost and expense apply for and obtain all necessary permits unless otherwise stated in the
specifications and shall conform strictly to the codes, laws and ordinances enforced in the locality where the project is erected.
The Contractor shall apply & pay for all General Building Permits & Fees only.

d.  Contractor agrees to provide utilities to the project; said utilities must be extended by Subcontractor at his own expense for his
use. Subcontractor shall provide at his own expense all ladders, scaffolding, implements, equipment, apparatus, molds,
models, hoisting and all other things necessary for the due performance of his phase of the work.

e.  Contractor shall have the right at any time to require Subcontractor to furnish a bond covering the faithful performance of this
contract. Unless otherwise agreed, the premium for such bond shall be paid by Contractor. If a bond is required by Contractor
subsequent to the signing of this agreement and Subcontractor is then unable to procure such bond, this contract may at the
option of the Contractor be canceled forthwith without Contractor being liable for damages to Subcontractor therefore.

f. The Subcontractor shall pay all applicable state and local sales taxes unless otherwise specified in the description of the work
herein.

g.  Subcontractor acknowledges that its Subcontract Amount is based on its previous inspection of the Project site. Prior to
commencement of Work, Subcontractor, at his free will, makes a project site inspection. If the Subcontractor discovers any
discrepancies between its observances and the Subcontract Documents, Subcontractor shall promptly report them to
Contractor.

h.  Contractor shall advise Subcontractor as to the availability, if any, of storage areas at the Project Site. To the extent
Subcontractor uses these areas, Subcontractor will be solely responsible for keeping them and their contents secure.
Contractor will not relocate materials placed in such storage areas without prior notice to the Subcontractor. Subcontractor is
responsible for any damage or loss, whether by theft, accident or otherwise, to all its own materials, tools or equipment and
those under its care, custody or control, whether in storage areas or elsewhere, until installed.

i. The Subcontractor agrees that Contractor’s equipment will not ordinarily be available for the use of the Subcontractor. Such use
shall be solely at Contractor’s discretion and on mutually satisfactory terms not inconsistent with this Agreement. In the event
Subcontractor is permitted to use Contractor’'s equipment, Subcontractor agrees to accept its condition “as is” and the sole risk
of such use shall be borne by Subcontractor.

2. Schedule. Subcontractor will promptly begin said work as soon as requested by Contractor and will carry forward and complete the work as
rapidly as Contractor may judge that the progress of the project will permit. Should Subcontractor neglect to prosecute the work properly, or
fail to perform any provision of this contract, Contractor after 48 hours notice to Subcontractor , may, without prejudice to any other remedy he
may take, make good the deficiencies and may deduct the cost thereof from any payments due Subcontractor , or, at his option, may terminate
this contract and take possession of all materials, tools and appliances and finish the work by such means as he sees fit and if the unpaid
balance of the contract price exceeds the expense of finishing the work, such excess shall be paid to Subcontractor, but if such expense exceeds
such unpaid balance, Subcontractor , shall pay the difference to Contractor, Subcontractor agrees that if he shall delay the material progress of
the work so as to work any damage directly or indirectly to Contractor, Subcontractor shall be liable therefore and shall make good to Contractor
any such damage, or at Subcontractor’s option Contractor may withhold said sums from any payment due Subcontractor .

a.  Subcontractor shall not cause any unnecessary hindrance or delay to other Contractor’'s or Subcontractor s on said project and
shall bear all damages done to the work of such other Contractor’'s or Subcontractor s by his employees. Subcontractor further
agrees to cooperate with Contractor and all other Contractor's and Subcontractors employed on the project in order to avoid
complications and ensure first-class workmanship in every respect.

b.  Subcontractor shall, when called upon by Contractor report the general progress of the work at the project or elsewhere and
he shall furnish a competent representative who is to be kept constantly on the grounds while the Subcontractor’'s work is in
progress to represent Subcontractor for the purpose of receiving notices, orders and instructions.

3. Lien Waivers: Subcontractor shall furnish to Contractor on request, waivers of lien for all of his laborers and material men prior to each
month’s payment and in the event Subcontractor does not pay its material men or laborers, Contractor is authorized to pay directly to such
material men or laborers and deduct from Subcontractor’s installment.

4. Insurance Subcontractor agrees to defend, indemnify and hold Contractor, Contractor’s other Subcontractors, Owner, Architect and their
respective officers, directors, members, employees and agents (collectively, the “Indemnities”) harmless from all claims, citations, penalties,
judgments, losses, expenses and damages, including but not limited to, reasonable attorneys’ fees and costs (collectively, “Damages”) arising
out of bodily injury and/or damage to real or personal property (other than the Work itself) if the Damages were caused in whole or part by
Subcontractor s, its sub-Subcontractor s’, suppliers’ or any of their employee’s and/or agent’s, negligent acts, errors or omissions in the
performance of the Work as follows: a) Subcontractor shall be responsible for the entire amount of Damages, whether caused in whole or in part
by any fault, negligence, recklessness or intentional acts of one or more of the Indemnities, to the extent that Subcontractor s insurance covers
the Damages or, in the event Subcontractor fails to obtain and maintain the insurance required pursuant to this Agreement, then to the extent that
Subcontractor s insurance would have covered the Damages had the required insurance been in place, and such insurance, or Subcontractor if
no insurance is in place, shall pay the lesser of the full cost of the Damages or up to the policy limits of coverage, with no recourse for payment
from Contractor, Contractor’'s insurance, or any of the other Indemnities; and b) if additional Damages remain unpaid after Subcontractor’s
insurance coverage is exhausted or if there are Damages not covered by Subcontractor ’s insurance, the Subcontractor shall be responsible to
pay for the portion of these additional and uncovered Damages equal to its percentage share of negligence or fault for these Damages.
Contractor shall endeavor to obtain the same indemnification; running to the benefit of Subcontractor, from all of Contractor's other
Subcontractors. In addition, if a claim is made by Subcontractor’'s employee, anyone directly or indirectly employed by Subcontractor, or anyone
for whose acts Subcontractor may be liable, then this indemnification obligation shall not be limited by a limitation on the amount or type of
damages, compensation, or benefits payable by or for Subcontractor under workers’ compensation, disability benefit, or other employee benefit
acts.
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a.  Subcontractor shall maintain such insurance as will protect him from claims under workmen’s compensation acts and from
claims for damages to persons or property which may arise from and during operations under this contract. Certificates of such
insurance shall be filed with Contractor if he so requires.

5. Means & Methods Subcontractor shall utilize construction (and design, if applicable) means and methods that limit moisture and/or growth of
mold, mildew, spores, any other form of fungi or bacteria, and any toxin secreted there from (“Microorganisms”), including, but not limited to,
keeping materials dry during transit and storage; utilizing only dry materials not contaminated with microorganisms; and using proper construction
sequencing (i.e., not closing-in any building component until it has an adequate chance to dry). Subcontractor shall promptly inform the
Contractor's Project Manager in writing of any potential conditions involving moisture or microorganisms that Subcontractor encounters
immediately before and during Subcontractor s Work at the project site, including, but not limited to, any signs of inappropriate moisture inside
the Project building; materially wet or water-damaged material or building components; microorganisms growth on any building materials;
microorganisms presence or growth in, on, or about the interior or exterior of the Project building; and any construction scheduling and/or
sequencing issues related to moisture and/or microorganisms concerns. The Subcontractor shall be responsible for all loss or damage to the
extent caused by Subcontractor’s failure to comply with these site conditions requirements.

a.  Should the proper, workmanlike and accurate performance of any work under this contract depend in any way upon the like
performance of any work by another Contractor or Subcontractor on said project, Subcontractor agrees to use all means
necessary to discover any defects in such other’s work and report the same, in writing, to Contractor before proceeding with
his work which is so dependent; and shall allow the Contractor a reasonable time to remedy such defects.

b.  The Subcontractor shall be responsible for the means, methods, techniques and sequences of its Work, except to the extent
expressly directed under the Subcontract Documents. Subcontractor shall furnish the Work in an efficient, diligent and orderly
manner, including being responsible for any necessary layout and staking of Work to project benchmarks, and furnishing
accurate written reports and information regarding the status of the Work to Contractor at its request. Subcontractor shall use
clear, objective communications and participate efficiently to resolve issues that arise concerning the Work.

6. Tax Exempt Status In the event that the Owner is a tax exempt entity and chooses to save on the imposition of sales, use or similar taxes by
making certain direct purchases of materials/equipment that will be incorporated into the Project, Subcontractor will be required to provide a
detailed list of all materials and equipment necessary for its Work (sorted by supplier) and their costs, with applicable sales and use taxes
separately calculated. Where the Owner makes such direct purchases, Subcontractor  will remain responsible for selecting the materials,
approving the Purchase Orders in writing, coordinating the acquisition and delivery of them so as not to delay the progress of the Work, receiving,
unloading and inspecting them for quality, damage and sufficiency for use, and installing them into the Work all in compliance with the
Subcontract Documents, Subcontractor shall correct, repair or replace them per warranty requirements of the Subcontract Documents and will
hold Contractor harmless from any additional costs associated with their correction. Notwithstanding any other provision in this Agreement to the
contrary, and to effectuate the direct purchase process, Contractor may assign portions of this Agreement to the Owner or a separate tax exempt
entity established for direct purchases. In such event, Subcontractor shall have the same obligations and duties to the Owner or tax exempt
entity that Subcontractor has to Contractor.

7. Changes The Subcontractor may be directed by Contractor, without notice to Subcontractor’s surety, if any, and without invalidating this
Agreement, to make changes in the Work, including additions, deletions or other revisions in scope or services provided. Subcontractor shall
provide pricing for any such changes, whether initiated by Contractor or Owner, or arising otherwise from changes outside the Subcontractor’s
control that effect it's Work, in sufficient time and form to allow Contractor to promptly provide Owner with this information for Contractor and
Owner’s evaluation in accordance with the requirements of the Subcontract Documents.

a. Changes may be made in the work, whereupon the contract sum will be adjusted accordingly. All such changes and
adjustments must be in writing and approved in writing by Contractor.

b. Before commencement of changed or revised Work, the Subcontractor shall promptly submit a written Change Order Request
to Contractor’'s Project Manager for adjustment to the Subcontract amount, time for Subcontractor ’'s performance of the Work
or any other modification of Subcontract terms. Change Order Requests submitted without prior direction from Contractor’s
Project Manager after a change has been performed shall not be paid. Each Change Order Request will reflect a specific
individual change in the Work and shall not include multiple changes unless approved by Contractor’s Project Manager, which
approval shall not be unreasonably withheld. Change Order Requests must be itemized, indentifying the cost, quantity and type
of labor hours, quantities of materials, equipment rental fees, sub-Subcontractor costs, and any other items that are involved in
the change, together with a mark-up consistent with these Terms and Conditions as well as the Construction Documents’
requirements.

c. Unless otherwise fixed in the Subcontract Documents, mark-ups for Subcontractor’'s overhead and profit on all additive and
deductive changes shall be limited to no more than the following percentages of the actual costs: materials — 10%, equipment —
10%, sub-subcontract work — 5%. Costs associated with project management, administrating, estimating activities and home
office costs are included in these mark-ups and shall not be separately charged.

d. Labor rates for time and materials Change Order Requests are to include fringe benefits, taxes, overhead and profit related to
them. Labor rates for overtime Work shall be based on employee hourly overtime wages paid, without additional overhead
markup.

e. Upon acceptance of a Subcontractor Change Order Request or at Contractor’ own initiative, Contractor will issue a written
Change Order reflecting adjustment to the scope of Work, time for performance of Work and Subcontract amount as a result of
change (“Change Order”). Changes to the Work will be effective only upon conveyance from Contractor’ Project Manager of a
written Change Order to Subcontractor , except that Contractor’ Project Manager may otherwise authorize a field change for
activities requiring immediate action or emergencies affecting health or safety. Such field authorizations shall be confirmed by
Subcontractor’'s submittal of a Change Order Request to Contractor within twenty-four (24) hours. Subcontract will promptly
commence the changed Work upon notice of a field authorization or upon receipt of a Change Order issued by Contractor,
subject to the Subcontractor’s right to pursue dispute resolution as to the Subcontract amount, adjustment of schedule or other
Subcontract terms related to Subcontractor’s performance due to the change. The Subcontractor will modify its Schedule of
Values to reflect the adjustment reflected in the Change Order and may include Change Order amounts in its Applications for
Payment after an executed Change Order is received.

8.  Safety The Subcontractor, its employees, agents, sub-Subcontractor s and suppliers, will perform all Work on the Project in a safe and
responsible manner and in compliance with all local, state and federal safety laws and statutes. The Subcontractor shall observe and abide by
the safety rules and policies established by Contractor for the Project and will maintain procedures to safeguard itself, Contractor, Owner,
Architect, other trades and the public using any existing or new facilities to avoid damage or loss to property or persons in performing the Work.

a. Notwithstanding anything set forth in Contractor’ safety policy, prevention of accidents at the Project site arising out of
performance of the Work shall remain the Subcontractor’s responsibility. Contractor reserves the right to cause Subcontractor
to dismiss from the Project site any of its employees or sub-Subcontractor (s) who violates Safety Requirements. Subcontractor
shall not create or allow, and shall promptly report to Contractor any unsafe conditions at the Project site, whether involving the
Work or otherwise.

b.  Subcontractor agrees that all personnel performing the Work, including persons involved with material and equipment
deliveries, will wear hard hats and safety glasses at all times on the Project site, and that other appropriate personal protective
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10.

11.

12.

13.

14.

equipment, such as warning vests, protective footgear, hearing protection, harnesses and lead lines, will be utilized when
necessary for the particular Work activities Subcontractor undertakes.

(o Subcontractor will verbally notify Contractor’ Superintendent immediately following any accident or injury, and promptly confirm
the notice in writing. A detailed written report shall be furnished to Contractor’ Project Manager within twenty-four (24) hours
after any accident, injury, or near miss event.

d. Al labor, material, equipment and operations used in fulfilment of this contract must comply with the Occupational Safety and
Health Act of 1970, as revised and all other current Federal, State and local regulations which apply. The Subcontractor shall
be required to meet all the safety requirements of the Contractor even if they exceed the State or Federal requirements.

e.  Subcontractor agrees to maintain that part of the project upon which he is working reasonably clean at all times and if
Subcontractor fails to clean up forthwith after receiving notice from Contractor to do so, Contractor may clean up the said
premises and deduct the cost of said clean up from any payments due Subcontractor or otherwise recover the cost of said
clean up from Subcontractor.

Hazardous Materials If hazardous substances including, but not limited to, lead, polychlorinated biphenyl (PCBs), asbestos or other chemicals,
toxic substances, contaminants, or explosives (“Hazardous Substances”) will be used in the performance of Subcontractor’s Work, Subcontractor
will submit to Contractor a hazardous Work plan and shall exercise extreme care to ensure that any unlawful exposures or harmful conditions do
not occur. Subcontractor agrees that it will indemnify, defend and hold Contractor harmless from all claims, damages or losses Contractor
sustains as a result of Subcontractor’s negligent, reckless, or intentional misuse of hazardous substances and/or explosives. Subcontractor shall
be responsible for properly disposing of all unused materials and related remaining waste that it generates in performance of its Work.

a. If the Subcontractor encounters any pre-existing Hazardous Substances that are not identified as part of the Work under the
Subcontract Documents, Subcontractor  shall immediately stop Work in the area and avoid any disturbance of them.
Subcontractor shall immediately advise Contractor’s Superintendent of the condition and shall not return to its Work in the area
until directed by Contractor. If Subcontractor improperly disposes of any Hazardous Substances or related waste, Subcontractor
shall be solely liable for any loss or damage that may arise from such improper disposal, including attorneys’ fees and costs
incurred by Contractor to address or correct such activities.

Right to Know. Subcontractor shall comply with all governmental right-to-know laws, including providing to Contractor’ Superintendent prior to
commencement of Work at the Project site copies of all Material Safety Data Sheets (MSDS) for each regulated material or substance it uses on
this Project; providing training for employees and sub-Subcontractor s who will use or apply those materials and substances; and properly
labeling all containers of hazardous substances brought to the Project site or used in performance of the Work.

Warranty. Subcontractor warrants that its Work shall be free of defects and shall be performed in conformity to the requirements of the
Subcontract Documents. Subcontractor warrants its Work for conformance with the Subcontract Documents and against any defects in materials

Quality. Within (3) days (or within 24 hours, if life safety or code compliance concerns exist) after notice from Contractor or the Project Owner,
Subcontractor shall inspect and commence to correct non-conforming or defective Work under warranty. If Subcontractor fails to undertake the
repair or replacement promptly, or to continue corrections in a timely manner, Contractor shall have the right to replace, repair or otherwise
remedy that non-conformance or defect, and back charge Subcontractor for all reasonable cost thereof, including a ten percent (15%) markup for
Contractor overhead and administration of the warranty correction, from any amount due or to become due to Subcontractor from Contractor on
this Project or otherwise.

a. The Subcontractor agrees that the Contractor, the Owner, Consultants, and Architect will each have the authority to reject Work
of the Subcontractor that does not conform to the Subcontract Documents. If completed Work is required to be uncovered,
Subcontractor shall expose it for examination and upon notice from Contractor that it is defective or non-conforming, shall
promptly correct it at Subcontractor’'s expense, including any associated restoration costs as may be incurred by others. In the
event Subcontractor uncovers any completed Work and such Work was not defective or non-conforming, then Contractor shall
pay all costs incurred by Subcontractor in uncovering and restoring such Work.

b.  Subcontractor shall re-execute any work that fails to conform to the requirements of this contract and that appears during the
progress of the work and shall remedy any defects due to faulty materials or workmanship which appear within a period of one
(1) year from the date of substantial completion as authorized by the Contractor or Architect.

c. Subcontractor shall provide, both in the shops and at the project, sufficient, safe and proper facilites at all times for the
inspection of the work by the Owner, Architect and Contractor or the authorized representative of any of them and must upon
request of Contractor produce all vouchers showing quality of materials used.

Termination by Owner or Labor Dispute. Should the Prime Agreement for the Project be terminated for any reason, or the progress of the Work
delayed due to conditions beyond Contractor control, or should a labor dispute involving Subcontractor’s or its sub-Subcontractor (s)’ employees
or agent (s) discretion, terminate this Subcontract without any liability to the Subcontractor, except that the Subcontractor will be entitled to
payment for that portion of its Work properly completed at date of termination.

a.  Should Contractor discontinue the erection of said project, on account of the Owner or their agents failing to comply with their
contract with Contractor or for any other cause not the fault of Contractor, then Subcontractor shall, upon written order,
discontinue work for such time as he may be required to by such cause and proceed again at such time as shall be requested
by Contractor, but should such suspension be continued and the project not be completed by Contractor, Subcontractor shall
be entitled to payment for so much of said work as he performed or finished, at such price as said work is worth in proportion to
the total work to be done under this contract, at this contract price and no further compensations or damages. Should
Subcontractor be delayed on account of material to be furnished by Contractor or any other delay caused by Contractor the
same shall not be grounds for Subcontractor for claim of damages or extra compensation. This provision shall not prevent the
Subcontractor from claiming any damages which he might have against the Owner by virtue of such suspension or cancellation.
Should Subcontractor be delayed on account of material to be furnished by the Contractor Owner, Contractor or any other
delay caused by Contractor Owner and Contractor the same shall not be grounds for Subcontractor for claim of damages or
extra compensation, however, the only adjustment will be time. Time adjustment will be defined as a shifting of time frame equal
to the delay and not an addition to duration of the work function.

Termination for Cause. If Subcontractor :
a. Fails to comply with the requirements of this Subcontract;
b. Fails to perform the Work to the quality standards required under the Subcontractor Documents;

c. Has any proceeding filed by or against it under any bankruptcy, liquidation, reorganization, adjustment of debt, insolvency,
dissolution, receivership, or similar federal or state law or statute; and/or cause delays in its own Work or interferes with
Contractor or others’ timely completion of the Project.

d.  Then Contractor may, without prejudice to any other remedy Contractor might have, terminate this Subcontract for cause if
Subcontractor has not commenced to correct and does not continue thereafter to diligently cure such default with two (2) days
after written notice from Contractor. If Subcontractor does not either timely start or diligently continue correction, then
Contractor may give written notice that this Subcontract is terminated for cause, Subcontractor's Work on the Project site shall
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15.

16.

17.

18.

19.

20.

cease, and no further payment of the Subcontract Amount shall be made until after the Project is completed. Contractor may
take possession of any of Subcontractor’'s materials, tools. Equipment or information at the Project site to complete the Work.
Any reasonable costs Contractor incurs, plus fifteen percent (15%) for its overhead and administration, to a) complete the
unfinished portion of the Work; b0 address any other harm caused by Subcontractor to Contractor other Project trades, the
Project Owner, Project Architect or third parties; and/or ¢) pay for any liquidated or other damages arising from Subcontractor ’'s
failure to comply with the requirements of this Subcontract's delay in its own Work or interference with Contractor or others’
timely completion of the Project, will be deducted from any amount due or to become due Subcontractor by Contractor on
this Project or otherwise. If there is a remainder due for Subcontractor’s correctly performed Work to the date of termination
after this deduction has been made, it will be paid to the Subcontractor. If the cost of completion, damages and/or remedying
harm exceeds the remainder of the Subcontract Amount, Subcontractor shall pay Contractor the additionally amount upon
written demand by Contractor proceeding evidence of the costs incurred and the balance owed. Any tools, equipment or
unused materials not already paid for by the Owner shall be returned to the Subcontractor upon completion of the Work by
Contractor.

Termination for Convenience. Contractor may terminate this Subcontract for Contractor convenience upon (3) days’ written notice. Upon
termination for convenience, Subcontractor will be entitled to payment for that portion of its Work properly completed at date of termination and
any necessary demobilization expenses, including cost of non-returnable materials and restocking fees, plus:

a. Five percent (5%) of the total of theses costs for Subcontractor’s net overhead and profit for the Work if no payment for net
overhead and profit is received from the Owner,

b. Or such other amount as Contractor receives for Subcontractor’'s net overhead and profit for the Work from the Owner that
terminated Contractor convenience.

Arbitration. Should any dispute arise between Subcontractor and Contractor which cannot be resolved through good faith negotiations, it shall be
resolved via binding arbitration. If Contractor or Subcontract gives a notice to arbitrate, then the parties shall use good faith efforts to select a
mutually acceptable arbitrator within fourteen (14) days after notice of arbitration election is conveyed by one party to the other party. If the
parties are unable to select an arbitrator, then the American Arbitration Association will appoint a single arbitrator under its “Contraction Industry
Arbitration Rules” then in effect. The award issued by the arbitrator shall be final and binding upon the parties, shall include attorney's fees to the
prevailing party or parties, and may be entered in any court having jurisdiction over it.

a. Arbitration shall be held in Milwaukee, Wisconsin. In the event a dispute between Contractor and Subcontractor, or any
portion thereof, is found to be non-arbitral, then the parties hereby agree that the dispute or portion thereof (as the case may
be) shall be subject to exclusive jurisdiction and venue in the courts of either Milwaukee County, Wisconsin or the United States
District Court for the Eastern District of Wisconsin.

Amendment. This Subcontract may be amended or modified except in writing executed by both parties. The course of conduct of the parties shall
not operate as a waiver of Subcontract requirements thereafter.

Assignment. Neither party shall assign this Subcontract or portions thereof, or sell or assign the proceeds of this Subcontract, without the prior
consent of the other party, which shall not unreasonably be withheld. Neither an assignment nor consent thereto will relieve the assigning party
from its obligations under this Subcontract unless expressly permitted by the other party in writing.

a.  Subcontractor shall not assign this contract or sublet it as a whole without the written consent of the Contractor. This instrument
contains the entire contract between the parties and there are no promises or agreements other than those herein set forth.

Interpretation. Interpretation of this Subcontract shall be governed by the laws of the State of Wisconsin, excluding choice of law provisions that
might permit application of another jurisdiction’s laws. Titles of paragraphs in this Subcontract may not be used to limit interpretation or scope of
duties or obligations hereunder. Plural tense shall include the singular and singular shall include the plural sense throughout this Subcontract.

Enforceability If any portion of this Subcontract shall be found to be unenforceable, then, to the greatest extent possible, the remainder of the
Subcontract shall remain in full force and effect, and binding on the parties. Failure of one party to insist on strict compliance with the terms of this
Subcontract in any one or more instances shall not be construed as a waiver or relinquishment of such compliance as respects further
performance.
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EXHIBIT A- SUBCONTRACT PRICE

Attached to and forming a part of the Agreement between Sub's Name and Contractor effective as of Contract
Date.

The Subcontract price is subject to adjustments only as provided in the Agreement. The remuneration is as follows:
1. CONTRACT SUM:

i. Base Bid (includes all sales/use taxes): $

ii. Alternates (includes all sales/use taxes): $
ii. Allowances (includes all sales/use taxes): $
iv. Owner Direct Purchase: $

v. Taxes on Owner Direct Purchase: $
vi. TOTAL CONTRACT VALUE: $

Any allowance expenditure requires prior written approval by the Contractor.
2. RETAINAGE:

a. Contractor shall retain an amount from each application for payment such that 10% of the total
value of work performed is withheld. Retainage shall be held by Contractor until released as
provided in this Agreement.

3. ALTERATIONS:

a. The Subcontractor agrees that allowable maximum mark-up for all alterations to the contract
pursuant to the standard Terms & Conditions shall be 10% for self performed work and 5% for
subcontracted work.

b. T&M Rates shall be applied per the attached Wage Rate Breakdown Sheets for the duration of the
project. (Schedule A-1)

c. The following Unit Prices shall remain in effect for the duration of the project for additions or
deducts of specific work scope.

I. NONE
4. PRIME CONTACT DIVERSITY REQUIREMENTS:
A. ] MBE % ] WBE % [] DBE % ] EBE %
B. [IRPP %
C. [ (other) %

5. CERTIFIED PAYROLLS: Y[ ] N[]
a. Format: See Specifications for Wage Rate Determinations

6. PRIME AGREEMENT HAS DELAY LIQUIDATED DAMAGES Y |:| N |:|
a $ PER

7. PAYMENT & PERFORMANCE BONDS:
a. [ Performance & Payment Bonds are not required.

b. [ Payment & Performance Bonds are required, in full conformance with the requirements of the
specifications. All costs are included in contract sum.
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Company name

Hourly Rate Breakdown for all T&M work

Schedule A-1

Trade
Classification
PREMIUM
Wage Rate Breakdown Regular |11/2 Time| Double

Payroll 0.00 0.00

WVacation

Health

Pension

Workmen's Compensation
F.L.C.A (Social Security) 0.00 0.00
Federal & State Unemployment 0.00 0.00

General Liabilty
Subtotal 0.00 0.00 0.00
10% OH & P 0.00 0.00 0.00
Subtotal 0.00 0.00 0.00

Total T&M Rate $0.00

Total Premium Additional Rate $0.00 $0.00
Total T&M Rate w/ Premium $0.00 $0.00
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EXHIBIT B — SCOPE of WORK

Attached to and forming a part of the Agreement between Sub's Name and Contractor effective as of Contract

Date.

The work shall include the following, without limitation:

1.1.

1.2.

1.3.

1.4.

1.5.

1.6.

1.7.

1.8.

1.9.

1.10.
1.11

1.12.

1.13.

1.14.

1.15.

1.16.

1.17.

1.18.

1.19.

1.20.

1.21.

Subcontractor specifically agrees to perform out-of-sequence work if required by Contractor to permit
the coordination of the work by other trades.

Subcontractor specifically understands the construction schedule and has included all manpower
necessary to meet schedule.

Subcontractor is required to obtain any and all permits required for this scope of work. Building permit will
be provided by others.

Subcontractor specifically agrees to protect the work after installation or placement as required by the
specifications.

Subcontractor specifically agrees to provide all layouts required for this scope of work. Contractor will
provide a couple benchmarks and reference grids.

Subcontractor specifically agrees to protect existing work encountered during the installation of work
included in this scope.

Daily clean up of sub-contractors’ work area is included. All streets soiled by activities in this work scope,
shall be cleaned daily at Subcontractor s expense.

Subcontractor shall document on daily basis status of work by use of Daily Work Reports furnished by
Contractor. Forms are to be completed for each day subcontractor is on site and turned in weekly to the
project superintendent.

Subcontractor agrees to coordinate work in this work scope with all other trades affected.
Subcontractor shall conform to all Local, State, Federal codes and permit requirements for this work.

Subcontractor specifically agrees there will be no price escalation during the project, as long as the
scope of work is completed per the schedule.

CONTRACTOR will provide unless stated otherwise:
1.12.1.1.1. General Building Permit
1.12.1.1.2. General debris dumpsters
1.12.1.1.3. Temporary toilets
1.12.1.1.4. Site fence

Subcontractor agrees to schedule and coordinate all deliveries and or special access with Contractor 48
hours in advance.

Subcontractor acknowledges normal working hours on this project will be from 7:00 am to 3:30 pm
Monday thru Friday.

The Subcontractor specifically agrees that the furnishing and attachment of rigging for hoisting materials is
the responsibility of the individual Subcontractor. Traffic control, if required will also be the Subcontractor’s
responsibility.

The Subcontractor agrees to respond within 24 hours to all requests by Contractor to increase manpower
when an activity is determined by Contractor to be behind the project schedule.

The Subcontractor specifically agrees to attend weekly Subcontractor Coordination Meetings for two
weeks prior to the Subcontractor’s start of work on site and for the duration of the project while the
Subcontractor is on site.

The Subcontractor specifically agrees to provide all task lighting and extension cords required to complete
its work. Any special electrical requirements will be the responsibility of the Subcontractor.

The Subcontractor acknowledges that Contractor has the authority to require the removal of any
employee of the Subcontractor from the jobsite. Removal from the site may be for repeated (2) failures to
observe safe work practices or a single blatant safety violation or any other reason deemed significant by
Contractor.

The Subcontractor agrees to post any required legal signage, trade notices and cautionary signage as
necessary.

The Subcontractor specifically agrees to submit and have approved all warranties and Operational and
Maintenance information prior to receiving final payment.
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1.22.

1.23.
1.24.

1.25.

1.26.
1.27.

1.28.

1.20.

1.30.

1.31.

1.32.

1.33.

1.34.

1.35.

1.36.
1.36.1.

1.37.
1.37.1.

The Subcontractor agrees that it is the responsibility of the Subcontractor to make Contractor aware of all
deliquesces, terminations and or lapses of insurance coverage for said Subcontractor.

The Subcontractor acknowledges there will be no payment of off site stored materials.

Subcontractor specifically agrees to coordinate off-hours construction with Contractor s Project Manager.
No off-hours Work will be allowed without prior approval by Contractor.

Subcontractor specifically Agrees to protect its materials stored on site from water damage including
material delivered to Project site. If its materials get wet, they must be removed and replaced by
Subcontractor.

Subcontractor specifically Agrees to develop coordination drawings as required to complete its Work.

Subcontractor specifically understands the Project site is a non-smoking campus. Smoking will by limited
to personal vehicles only. Workers will receive one (1) warning. If a worker is observed to smoke a second
time outside their vehicle, they may be removed from the project site.

Subcontractor specifically agrees that all hoisting, shipping charges and taxed are included in the
subcontract Amount, unless specifically stated otherwise in this Subcontract.

Subcontractor specifically agrees that no foul language is to be used on the Project site. Any worker using
foul language will receive one warning. If they use foul language a second time, they will be removed from
the Project site.

Subcontractor specifically recognizes that Field Directives shall be valid only is signed by Contractor s
Project Manager before commencement of the additional work. The Contractor Superintendent is not
authorized to approve Work or materials in addition to the original Subcontract scope of Work. No delays
in the completion of the Project will be allowed due to Subcontractor not requesting timely approval of
changes. All Change Order requests must be accompanied by documentation or quantity and cost of
materials to be used, and list all labor hours and costs plus equipment costs and any associated markups.
Claims for extras submitted after work has been performed without prior approval will not be approved or
paid.

Subcontractor specifically agrees that all work schedules and delivery dates must be coordinated with
Contractors Project Manager. Sufficient Subcontractor workforce will be on site working to meet current
schedule, as updated weekly on the Project site and to coordinate with all other trades to be sure that
work can be completed on time or Subcontractor will add a second shift or work overtime, at no additional
cost.

Subcontractor specifically agrees that all required fields measurements are to be taken by Subcontractor
to ensure its materials will fit field conditions. No compensations will be paid to correct errors in
measurements on approved shop drawings that do not match field conditions.

Subcontractor specifically agrees to the unloading and installing of Owner-furnished materials associated
with the Subcontract work.

Subcontractor specifically agrees that its employees will park their vehicles as directed by Contractor
Project Manager or Superintendent.

Subcontractor specifically agrees that in the event of inconsistencies within or between parts of the
Subcontract Documents or between the Subcontract Documents and applicable laws, statues,
ordinances, building codes, rules and regulations, Subcontractor shall provide the better quality or greater
quantity of Work and comply with or confirm it's Work to the most stringent legal requirements.

The Subcontractor shall include work as follows:

The Subcontractor shall exclude:
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Schedule E-3a
Subcontractor Affidavit regarding
UNCONDITIONAL PARTIAL WAIVER OF LIEN
Release of Lien and/or Bond Rights & Indemnity {Affidavit}

Project Name:
Project #:

Whereas the undersigned Company hereafter “SubContractor” has contracted with Titan Building Company to furnish Scope of
Work for premises known as Project Name. SubContractor for and in consideration of $Payment Due the receipt whereof is
hereby acknowledged, does hereby waive the release of any and all lien or claim of or right to, lien, under the statutes of the State
of Wisconsin relating to construction liens, with respect to and on said above-described premises on account of labor, services,
material, fixtures sub-subcontractors of every tier, Trade unions and Benefit Plans, apparatus or machinery, furnished to this date
by the SubContractor for the above-described premises.

Now therefore, SubContractor hereby certifies that the total amount of the contract to date including extras is $Total Contract on
which it has received payments of $Paid to Date prior to this payment. SubContractor hereby further certifies that the following
are names of all parties who have furnished materials or labor, or both, for said work and all parties having contracts entering into
the construction thereof and the amount due or to become due to each, and that the items mentioned include all labor and material
required to complete said work according to plans and specifications furnished through Date.

Contract Amount This

Price Paid Payment Balance Due

Names Type of Work

Total Completed to Date

Trade Union/ Benefit Funds Local
Subscribed & sworn on before me Subcontractor:
This day of , 20 by:

Notary Public state of Title:

My Commission Dated:

REQUIREMENTS FOR COMPLETION OF WAIVERS

1. All blanks must be filled in. If information required is not applicable, state “NONE” or “N/A".

2. The columns above regarding the material suppliers and subcontractors must be filled in and accompanying this lien waiver must be satisfactory
lien waivers from those parties listed above who have an amount to be paid to them under “This Payment” column.

3. If materials are supplied by the Contractor the column under “Names” should recite “all (or all other) material taken from Contractor’s open stock
and delivered to site by Contractor”.

4. If no material is supplied and no one other than the Contractor has done work in regard to this project insert “None” in the column under “Names”.
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Schedule E-3b
Subcontractor Affidavit regarding
UNCONDITIONAL FULL & FINAL WAIVER
Release of Lien and/or Bond Rights & Indemnity {Affidavit}

Project Name:
Project #:

Whereas the undersigned Company hereafter “SubContractor” has contracted with TBC / UCS to furnish Scope of Work for
premises known as Project Name. SubContractor for and in consideration of $ being the final payment due the
SubContractor, the receipt whereof is hereby acknowledged, does hereby waive the release of any and all lien or claim of or right
to, lien, under the statutes of the State of Wisconsin relating to construction liens, with respect to and on said above-described
premises on account of labor, services, material, fixtures, apparatus, sub-subcontractors of every tier, Trade unions and Benefit
Plans, or machinery, furnished by the SubContractor for the above-described premises.

Now therefore, SubContractor hereby certifies that the total amount of the contract including Change Orders is $ on which
it has received payments of $ prior to this final payment. SubContractor hereby further certifies that the following are
names of all parties who have furnished materials or labor, or both, for said work and all parties having contracts entering into the
construction thereof and the amount due or to become due to each, and that the items mentioned include all labor and material
required to complete said work according to plans and specifications.

Contract Amount This

Price Paid Payment Balance

Names What for

Trade Union/ Benefit Funds Local

That there is no other contracts for said work outstanding, and that there is nothing due to or to become due to any person for
material, labor or other work of any kind done or to be done upon or in connection with said work other than above stated.

Subscribed & sworn on before me Subcontractor:
This day of , 20 by:

Notary Public state of Title:

My Commission Dated:_

REQUIREMENTS FOR COMPLETION OF WAIVERS
5. All blanks must be filled in. If information required is not applicable, state “NONE” or “N/A”".
6. The columns above regarding the material suppliers and subcontractors must be filled in and accompanying this

lien waiver must be satisfactory lien waivers from those parties listed above who have an amount to be paid to
them under “This Payment” column.

7.1f materials are supplied by the Contractor the column under “Names” should recite “all (or all other) material
taken from Contractor’s open stock and delivered to site by Contractor”.

8.1f no material is supplied and no one other than the Contractor has done work in regard to this project insert
“None” in the column under “Names”.
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EXHIBIT F — INSURANCE

Attached to and forming a part of the Agreement between Sub's Name and Contractor effective as of Contract Date.
Subcontractor agrees per the Terms & Conditions of the Contract to carry Workmen’s Compensation Insurance
on Subcontractor’s employees. Refer to Schedule “F-1" attached.

Subcontractor agrees per the Terms & Conditions of the Contract to carry General Liability Insurance per the
terms attached. Refer to Schedule “F-1" attached

Subcontractor shall include the following Additional Insured to all Certificate of Insurance:
Contractor: Titan Building Company

2445A S. 179" St.
New Berlin, W1 53146

Owner: Owner Name
Address
City, State Zip
Architect: Architect's Name
Address

City, State Zip

A. SUB-SUBCONTRACT INSURANCE- Equivalent insurance coverage must be obtained form each of
Subcontractor’s sub-Subcontractor (s) before permitting them to perform any of the Work o the Project site, unless
express written consent is provided by Contractor which consent shall not be unreasonably withheld.

B. NON-LIMITATION- It is understood and agreed that the insurance coverage’s and limits required above shall not
limit the extent of the Subcontractor ’s responsibilities and liabilities specified in the Subcontract Documents or by
law.

C. EQUIPMENT INSURANCE- Contractor may furnish, erect or provide equipment, appurtenances and devices,
motorized or otherwise, at the Project site. Should Subcontractor use such items, the Subcontractor’s agree to
insure against any claims of injury or damage caused by them and their use while in Subcontractor’s care custody or
control. This coverage must name Contractor as an additional insured party. Physical damage insurance against
damage to the items themselves shall be on an actual cash value basis. Subcontractor shall also insure, by
endorsement, rider or otherwise, its own materials, tools and equipment from theft, damage or loss on the Project
site.

D. WAIVER OF SUBROGATON- Subcontractor waives any rights of subrogation against Contractor and its
insurers. A waiver of subrogation, by endorsement or otherwise in writing, in favor of Contractor and its insurers
shall be included with proof of Subcontractor 's commercial general, automobile, umbrella, workers’
compensation/employers’ liability, and equipment insurance coverage’s. Subcontractor hereby waives all right
against Contractor its insurers and those required to be name as additional insured’s for Subcontractor’s losses
covered and/or paid by the proceeds of insurance maintained by Subcontractor under this agreement. The
Subcontractor shall required sub-Subcontractor (s) to provide similar waivers in writing to Contractor.
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CONTRACTOR - SCHEDULE “F-1”
INSURANCE REQUIREMENTS

Furnish certificate with Universal Construction Solution’s project name and number stated on the certificate and
submit with the execution of the trade contract. The coverage and amounts below Are minimum requirements and do
not establish limits to the Contractor s liability. Other coverage and higher limits may be provided at the Contractor s
option and expense.

LIMITS
1

Commercial General Liability is to be provided on an “Occurrence Basis”, with the coverage to include
explosion, collapse and underground hazards (XCU), Blanket Contractual, Products, Independent
CONTRACTOR s, Completed Operations, Personal Injury and Employees as additional insured’s. “Claims
Made” Form Not Acceptable.

BODILY INJURY LIMITS PROPERTY DAMAGE LIMITS
$1,000,000 each occurrence $1,000,000 each occurrence
$1,000,000 aggregate* $1,000,000 aggregate*

PERSONAL INJURY LIMITS
$1,000,000 each occurrence
$1,000,000 aggregate*

*GENERAL AGGREGATE SHALL APPLY TO THIS PROJECT ONLY (aggregate not to include other
projects) AND MUST BE IDENTIFIED AS SUCH ON THE CERTIFICATE OF INSURANCE**

Automobile Liability, including owned, non-owned and hired automobiles. Automobiles of Subcontractor s
and material suppliers must meet the same insurance requirements.

BODILY INJURY LIMITS PROPERTY DAMAGE LIMITS
$500,000 each person $250,000 each occurrence

$500,000 each occurrence

Statutory Worker's Compensation and Employers Liability: Statutory Limit (not less than $1,000,000) and
coverage under the United States Longshoremen’s and Harbor Worker's Compensation Act and Broad
Form All States Coverage.

Excess Umbrella Liability, to provide insurance in excess of Employers’ Liability, Commercial General
Liability and Automobile Liability policies required hereunder.

$5,000,000 each occurrence $5,000,000 general policy aggregate

The Contractor shall be responsible for and maintain property insurance coverage at their option and
expense to cover tools, equipment, etc., owned or rented, the capital value of which is not included in the
cost of the work.

All policies are to be written by insurance companies licensed to do business in the state in which the work
is to be performed and be acceptable to Contractor.

All certificates are to contain substantially the following statement: “The insurance covered by this certificate
shall not be cancelled, nor materially altered, except after THIRTY (30) days prior written notice to
Contractor.”

Each insurance certificate must contain the following conditions on the certificate.

a. Contractor, the Architect and the Owner are each to be named as an “Additional Insured “on a
primary, non contributing basis on the General Liability, Automobile and Umbrella policies.

b. Waiver of Subrogation in favor of Contractor and the Owner applies to all policies.

c. General Liability general aggregate is per project.
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EXHIBIT G — CONTRACT DOCUMENT LIST

Attached to and forming a part of the Agreement between Sub's Name and Contractor effective as of Contract Date.

SUBCONTRACT DOCUMENTS

The contract between Contractor and the Subcontractor includes all terms and conditions of this Subcontract and it
Exhibits; the Project general, supplemental, and any special conditions; the Project design drawings, specifications
and all addenda issued prior to the date of this Subcontract; and all the terms and conditions of the Agreement
between Contractor and Owner applicable to the Subcontractor 's Work, including, but not limited to, any Contract
Documents identified in that Prime Agreement; and the Project Manual. The Subcontract Documents from the entire
and integrated agreement between the parties and supersede all prior bidding, proposals, negotiations, and/or
agreements, written or oral, between Subcontractor and Contractor except to the extent expressly, referenced in
these Subcontract Documents, In the event of any inconsistencies between the term of this Subcontract and the
terms of the other Subcontract Documents, the terms of this Subcontract shall control.

REVIEW

Before execution of this Subcontract, Subcontractor acknowledges that is has had the opportunity to review the
Subcontract Documents and that its Subcontract Amount is based on the requirements in such Subcontract
Documents. Upon Subcontractor’s request, Contractor shall furnish a copy of the Prime Agreement or any of the
other Subcontract Documents.

FLOW-DOWN COMPLIANCE

Subcontractor agrees that it will comply with the requirements of the Subcontract Documents. Subcontractor
further agrees to assume toward Contractor the obligations and responsibilities, including any administrative and
procedural duties, that Contractor assumes toward the Project Owner under the Prime Agreement to the extent
applicable to its Work. Subcontractor also agrees to similarly bind its sub-Subcontractor s and suppliers to comply
with the Subcontract Documents’ requirements applicable to the portion of the Work they perform or supply, and to
comply with the requirements for Application for Payment and accompanying affidavits and its subparagraphs.
Contractor agrees to assume toward Subcontractor the obligations and responsibilities, including any administrative
and procedural duties, that the Project Owner assumes toward Contractor under the Prime Agreement to the extent
applicable to the Work.

(Attach document listing Schedule G-1)
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Schedules G-1

(Project Name}
Drawings & Specifications Listing

i |

ons Volume # - Division 00 and _

Lind Masany SYZE000 EETEM

Construction Subcontract Agreement
Contract #- Subcontractor Agreement {Short Form}.doc



EXHIBIT H — SAFETY

Attached to and forming a part of the Agreement between Sub's Name and Contractor effective as of Contract Date.

Subcontractor agrees to comply with requirements contained in the Contractor Safety Policy and any site-specific
Safety Plan, without limitation:

e Contractor’'s Hazard Communication Program and company safety program shall have (1) copy kept on
site in Contractors Field Office

e All Owner-mandated or Prime Contractor Safety requirements.
e  Subcontractor is bound to any safety requirements that Contractor is contracted with.

e Agrees that its employees will wear hard hats and safety glasses at all times. Warning vests or other
suitable garments marked with or made of reflective or high visibility material will be required for all
personnel at all times or until otherwise directed by Contractor Project team. Personnel protective
equipment when necessary and abide by all relevant OSHA standards relation to their work.

e Agrees that six foot (6’) tie-off rules apply for all trades unless other adequate fall protection such as
guardrails are provided.

e Agrees to submit weekly safety meeting minutes conducted by the onsite supervisor and signed by all
employees on site. Agrees to submit a written accident report and inform Contractor Project Manager
immediately in the event of an accident involving their personnel.

e Acknowledges that all OSHA and Contractor safety policies will be enforced by Subcontractor.
Contractor s Project Manager, superintendent, Foreman or Safety Director may have any Subcontractor
/Supplier employee removed from the Project site if they refuse to follow instruction as to safety or work
flow. If a worker is asked to leave the site twice, they will not be allowed to return.

e Agrees that any employee working on the site will be subject to a drug and alcohol-testing program that
consists of testing if there is a cause, as well as post accident or post near-miss testing. All costs for
testing will be the responsibility of the Sub contractor and it is understood that the specific details will be
available in separate testing protocol.

e Agrees that MSDS information on all products and materials to be use on site or supplied to the site is
to be submitted to Contractor s Project Manager prior to the commencement of Work.

e Agrees that all construction temporary power shall have GFCI protection. All extension cords plugged
into permanent power shall have GFCI protection at the source of that power. Agrees to provide all task
lighting and extension cords required to complete its Work.
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EXHIBIT O - Specific Owner Requirements

Attached to and forming a part of the Agreement between Sub's Name and Contractor effective as of Contract Date.

The following guidelines and requirements shall be made part of this agreement for the purpose of identifying project
specific requirements that are part of the Prime Contract agreement between the Contractor and the Owner (Lessor),
and further required by the terms of this agreement between Contractor & Subcontractor.

The attached documents are identified as:
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