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SUB-CONTRACT ORDER NO.             Date:  
 

ROLLALONG LIMTIED 
Woolsbridge Industrial Estate, Three Legged Cross, Wimborne, Dorset, BH21 6SF 
Tel:  (01202) 824541  Fax:  (01202) 826525 

 
Registered Office: As Above 

Company Registration No. 03683003 

 

Project (brief description):  

 

Project address:  

 

Project no:  

 

Rollalong’s     

Project Personnel: Position Name Tel. no. Fax no. 

 Contracts Manager    

 Site Agent    

 Surveyor    

 

TO: 

 

“the Sub-Contractor”: Name:   

 Address:   

 Tel. no.   

 Fax no.   

 Representative:   

 

Please supply, execute and complete the Sub-Contract Works described in the Sub-Contract (as hereinafter defined) and 

also where so stated in the Sub-Contract prepare, supply and complete the design of such Sub-Contract Works, all upon 

and subject to the terms and conditions of the Sub-Contract. 

 

The Sub-Contract: 

 

The Sub-Contract shall subject to item (B) below consist of the following documents, namely: 

 

(A) (1) This Sub-Contract Order, including the Sub-Contract Schedule and the Rollalong 

Sub-Contract Conditions all as set out in this Sub-Contract Order; 

(2) Rollalong Safety Conditions; 

(3) Rollalong Environmental Policy; 

(4) Rollalong Minutes of Meeting (with the Sub-Contractor) dated ; 

(5) Drawings numbered  

(6) Specification pages  

(7) Preliminaries pages 

(8) Preambles to the bills of quantities, namely pages  

(9) Schedule of rates and prices annexed hereto namely pages  

 

(B) If any of the documents specified in item (A) above include any of your standard conditions (printed or 

otherwise) then such conditions shall be deemed to be excluded from the Sub-Contract unless such conditions 

are separately specified in item (A) above. 

 

If a copy of any document forming part of the Sub-Contract is not attached to this Sub-Contract Order or been previously 

provided, a copy will be provided to you upon written request. 
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Interpretation and definitions 

 

For the avoidance of any doubt and unless otherwise specifically stated, a reference in this Sub-Contract Order to any 

Clause means that Clause in the said Rollalong Sub-Contract Conditions and words and expressions shall have the same 

meanings as are respectively assigned to them in Clause 1 of such Conditions. 

 

In the case of any discrepancy or other conflict between any minutes or notes (if any) of any meeting between Rollalong 

and you and which form part of the Sub-Contract and any other provision of the Sub-Contract, then such other provision 

shall prevail. 

 

Construction Skills Certification Scheme 

 

The provisions set out in this Sub-Contract Order, Sub-Contract Schedule, Part 2, as to the Construction Skills Certification 

Scheme shall * apply. 

 

Acceptance of the Sub-Contract 

 

We require the attached Acceptance of Sub-Contract Order to be executed and delivered by you and to us by return of post 

or fax and in any event within 7 days of the date of this Sub-Contract Order and at our address stated at the head of this 

Sub-Contract Order. 

 

Your acceptance in any manner of this Sub-Contract Order shall form a binding contract between us upon the terms and 

conditions of the Sub-Contract as aforesaid. 

 

Signed on behalf of ROLLALONG LIMITED 

 

Signature …………..........................…….....  Name .……........................................  Position ........................................….. 

 

See below in this Sub-Contract Order for the Sub-Contract Schedule, the Rollalong Sub-Contract Conditions and the form 

of acceptance by the Sub-Contractor. 
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PART 1 (PARTICULARS OF THE CONTRACT BETWEEN THE EMPLOYER AND ROLLALONG) 

Clause reference (not exclusive) Details 

Clause 1(7) Employer: 

 

* 

 Rollalong: 

 

Rollalong Limited. 

Clause 1(4) Agreement / Letter of 

Acceptance: 

Dated * 

between the said Employer and Rollalong. 

Clause 1(19) Brief description of the 

Works by Rollalong: 

* 
(Insert here the same description as in the Contract) 

Clause 1(4) Applicable standard 

Conditions: 

The current version of the * 

 

but as modified and added to by the amendments referred to below. 

Clause 1(4) Applicable published 

amendments to the said 

standard Conditions 

* 

Clause 1(4) Further amendments to the 

said standard Conditions: 

As set out in * 

Clause 1(4) Other documents forming 

part of the Contract 

between Rollalong and the 

Employer: 

The specification, drawings, Rollalong‟s tender, the Employer‟s 

written acceptance and the further documents forming part of the 

Contract agreed as such by the Employer and Rollalong. 

Clause 7 Inspection: The Contract documents (other than Rollalong‟s prices) may be 

inspected at Rollalong‟s offices by prior appointment.  The Sub-

Contractor shall be deemed to have full knowledge of all the 

provisions of the Contract (except Rollalong‟s prices). 

 Extracts from Contract 

documents: 

 

Annexed hereto are the following documents which are excerpts 

from the documents forming the Contract: * 

Clause 1(5) Contract Administrator: 

 

* the Architect / the Contract Administrator / the Engineer / the 

Supervising Officer / the Project Manager / the Employer ; as 

defined in the Contract. 

 

 



ROLLALONG LIMITED SUB-CONTRACT ORDER (CONTINUED) 

 

SUB-CONTRACT SCHEDULE (CONTINUED) 

(Standard subcontract works order) 4  

PART 2 (SUB-CONTRACT PARTICULARS) 

Clause reference (not exclusive) Details 

Clause 1(15) Sub-Contract Works: * 

 

including but not limited to the * manufacture, supply, construction, 

installation, completion, testing, commissioning and maintenance of the 

said works and the satisfaction of all performance tests, other tests and 

performance requirements prescribed by the Sub-Contract, by the Contract 

and/or by or under the applicable law. 

Clause 5 Attendances and/or 

other things to be 

supplied by Rollalong 

(if any): 

* (Delete as appropriate) None / Those (if any) specified as such in 

Rollalong‟s Minutes of Meeting (if any) included in the Sub-Contract. 

Clause 10 Design of the Sub-

Contract Works: 

Unless otherwise specifically stated here, the Sub-Contractor shall be fully 

responsible for the design of the following parts of the Sub-Contract 

Works and shall undertake, complete, check and supply such design 

(including any necessary procurement of design from others and the timely 

preparation and submission of all design documents and information for 

approval by Rollalong), namely: * each and every part of the Sub-Contract 

Works for which Rollalong is required to design or complete or supply the 

design under the Contract. 

Clause 1(12) The Sub-Contract 

Price: 

* Lump sum of £ *                    (*                                          pounds), less the 

discount specified in this Schedule. 
   
  Unless a lump sum is specified above in part 2 of this Schedule, the Sub-

Contract Price shall be calculated and determined by Rollalong by 

remeasurement of the Sub-Contract Works properly done in accordance 

with the Sub-Contract valued at the Sub-Contractor's rates and prices 

specified therein for measured work, less the discount specified in this 

Schedule. 

Clauses 1(12) 

and 35(8) 
Discount: *    %. 

  Unless otherwise specified here, the discount shall be 2.5%. 

 Errors and omissions 

in any bill of quantities 

or schedule of rates: 

*  (Delete as appropriate) Alternative „A‟ below will apply / Alternative „B‟ 

below will apply. 
 

Unless otherwise specifically stated here, Alternative „B‟ below will apply. 
   
  Alternative „A‟ 
  There shall not be any adjustment to the Sub-Contract Price or any other 

payment to the Sub-Contractor for or as a result of any difference between 

the quantity stated in any bill of quantities or schedule of rates (if any) 

forming part of the Sub-Contract and the actual quantity carried out or in 

respect of any other error in or omission from such bill of quantities or 

schedule (if any), whether as to description, item or otherwise. 
   
  Alternative „B‟ 
  Any difference between the quantity stated in any bill of quantities (if any) 

forming part of the Sub-Contract and the actual quantity of the Sub-

Contract Works carried out shall be treated under Clause 32 as a Sub-

Contract Variation. 

Clauses 1(12) 

and 32 
Sub-Contractor’s fully 

inclusive rates and 

prices for measured 

work: 

* (Delete/Complete as appropriate) As set out in the bills of quantities 

forming part of the Sub-Contract / As set out in the schedule of rates and 

prices forming part of the Sub-Contract / As set out in * 

Clause 32 Sub-Contractor’s fully 

inclusive day work 

rates: 

* (Delete as appropriate) As set out in the documents forming the Sub-

Contract / As follows. 
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PART 2 (SUB-CONTRACT PARTICULARS) 

Clause reference (not exclusive) Details 

  Class of labour £ . p 
    
    
    

Clause s1(17) 

and 35 
Interim valuation 

intervals: 

* (Delete/Complete as appropriate) Weekly / Fortnightly / Monthly / Not 

applicable. 

Clauses 1(18) 

and 35 
Payment period for 

interim payments: 

*  (Delete/Complete as appropriate) 35 days / Not applicable. 

 

(note: the period, if any, shall not be less than 7 days). 

Clauses 1(18) 

and 35 
Final account 

certification and 

payment period: 

*  (Delete/Complete as appropriate) 35 days / Three months from practical 

completion of the Sub-Contract Works. 

 

(note: the period shall not be less than the payment period for interim 

payments). 

Clause 35(8) Retention percentage: *    % (5% unless otherwise specified here). 
   

Clause 35(12) Release of retention 

monies: 

*  (Delete as appropriate) Alternative „1‟ below will apply / Alternative „2‟ 

below will apply. 

 

Unless otherwise specifically stated here, Alternative „1‟ below will apply. 
    
  Alternative 1  
  When a payment certificate under the Contract certifies payment to 

Rollalong of retention monies in respect of the Sub-Contract Works 

the corresponding retention monies under the Sub-Contract shall 

become due and the final date payment shall be 21 days later. 

 

    
  Alternative 2  
  The first half of the retention monies shall become due 35 days after the end 

of the month in which the Sub-Contract Works reach practical completion 

and the second half of the same shall become due 35 days after the end of the 

month in which the final certificate of making good defects or the like in 

respect of the Works is issued under the Contract.  The final date for such 

payment shall be 21 days after such due date. 

Clause 22 Date(s) for 

commencement of the 

Sub-Contract Works 

on site: 

As specified in Column 1 below or, where no date is so specified, such date 

as shall be fixed and notified in writing by Rollalong, allowing a notice 

period of not less than * 7 days. 

   
 Period(s) for the 

carrying out and 

completion of the Sub-

Contract Works on 

site: 

As specified in Column 2 below or, where no period is so specified, such 

period as shall be fixed and notified in writing by Rollalong.  Each such 

specified or notified period for completion shall commence on the 

respective date for commencement as aforesaid. 

  Brief description of work Column 1 Column 2 
   (Date for 

commence-

ment on site) 

(Period for 

completion on 

site) 

     
  The Sub-Contract Works: * see above * 
     
  Separate parts of the Sub-Contract 

Works, as follows: 

  

  * * see above * 
     
  * * see above * 
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PART 2 (SUB-CONTRACT PARTICULARS) 

Clause reference (not exclusive) Details 

     
  * * see above * 

 Execution of work off-

site: 

The Sub-Contractor shall subject to the provisions of the Sub-Contract 

expedite any off-site Sub-Contract Works (and the design thereof) so that 

all materials and goods have been designed, manufactured and procured 

and are ready in all respects or immediately available to be delivered to the 

site of the Works and without more to be incorporated into the Sub-

Contract Works in accordance with the Sub-Contract. 

Clause 44 Sub-Contractor’s 

Insurances: 

Without in any way limiting his obligations or liabilities whether under the 

Sub-Contract or arising otherwise the Sub-Contractor shall effect and 

maintain the following insurances, namely:- 
   
 Insurance of Sub-

Contract Works, 

materials etc: 

* Insurance covering Rollalong and the Sub-Contractor against all loss of 

and/or damage to the Sub-Contract Works and any materials, plant, 

equipment and/or other goods for incorporation therein from whatever 

cause arising other than such excepted risks (if any) as are provided by the 

express terms of the Contract to be at the sole risk of the Employer in 

respect of such loss and damage; the insurance shall be for the full 

replacement cost plus 10%; and 
   
 Employer’s liability 

Insurance: 

* Employer's Liability Insurance which complies with the Employer's 

Liability (Compulsory Insurance) Act 1969, and any statutory orders made 

there under or any amendment or re-enactment thereof, which insurance 

shall be as the minimum amount for such insurance under the Contract 

(and in any event as the minimum amount for such insurance required by 

legislation) for any one occurrence; and 
   
 Third Party 

Insurance: 

* Third Party Insurance for at least £ * 

(*                               pounds) for any one occurrence or series of 

occurrences arising out of any one event and covering Rollalong and the 

Sub-Contractor against liabilities for death of or injury to any person or 

loss of or damage to any property arising out of or in consequence of the 

carrying out, completion or maintenance of the Sub-Contract Works, save 

that such insurance need not cover the liability of Rollalong if the death, 

injury, loss or damage was caused solely by the wrongful act or omission 

of Rollalong, his servants or agents; if the amount of cover is not specified 

here, then it shall be as the minimum amount for third party insurance 

under the Contract or, if such insurance is not required under the Contract, 

£2,000,000; and 
   
 Professional Indemnity 

Insurance: 

* Professional Indemnity Insurance for at least £ * 

(*                                                         pounds) for any one occurrence or 

series of occurrences arising out of any one event and covering all 

negligent acts and omissions of the Sub-Contractor, his servants or agents, 

in any design work connected with the Sub-Contract Works, whether such 

neglect is in contract, tort or otherwise; if the amount of cover is not 

specified here, then it shall be as the minimum amount for professional 

indemnity insurance under the Contract or, if such insurance is not 

required under the Contract, £2,000,000. 

Clause 44 Period of Insurance: The insurance of the Sub-Contract Works and any materials, plant, 

equipment and/or other goods for incorporation therein shall be maintained 

from the time of commencement of the Sub-Contract Works until the 

whole of the Works have ceased to be at Rollalong‟s risk under the 

Contract as regards loss and damage. 
   
  * The other insurances by the Sub-Contractor shall be maintained from the 
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PART 2 (SUB-CONTRACT PARTICULARS) 

Clause reference (not exclusive) Details 

time that the Sub-Contractor first enters upon the Site for the purpose of 

carrying out the Sub-Contract Works or first carries out any part of the 

Sub-Contract Works, whichever is the earlier, until the expiry of a period 

of 6 years (12 years in the case of any Professional Indemnity Insurance) 

from the date when the final certificate of making good defects or the like in 

respect of the Works is issued under the Contract. 

 Contract Policy of 

Insurance: 

* For the avoidance of doubt, the Sub-Contractor shall not be entitled to any 

cover under or other benefit of any insurance effected by Rollalong in 

accordance with the Contract or otherwise and the Sub-Contractor shall be 

fully responsible for all and any injury or damage to or loss of the Sub-

Contract Works or any part thereof or any materials, plant, equipment 

and/or other goods for incorporation therein howsoever caused and arising 

at any time prior to the risk of the occurrence of such injury, damage and 

loss passing to the Employer pursuant to the provisions of the Contract. 

 Construction Skills 

Certification Scheme: 

(1) The Sub-Contractor shall, subject to clause (2) below, ensure that: 

  (a) each and every person (including but not limited to all supervisors, 

labourers, tradesmen, plant operators and other work-people) employed in 

any respect on the Sub-Contract Works on the site or employed on any 

other task being carried out by the Sub-Contractor on the site is at all 

material times properly registered under the Construction Skills 

Certification Scheme (“CSCS”) as appropriate to the role of the person in 

such employment, 
  (b) each and every such person possesses a valid CSCS card accordingly, 
  (c) such CSCS cards are produced for inspection by the Contractor as and 

when reasonably required by the Contractor for the purpose of checking 

compliance with sub-clauses (a) and (b) above, and 
  (d) all contracts of employment and arrangements with such persons are 

fully in accordance with and give effect to sub-clauses (a) to (c) above and 

clause (3) below. 
   
  (2) If the Contractor, in his absolute discretion, specifically authorises by 

notice in writing to the Sub-Contractor a relaxation or alteration of the 

requirements of clause (1) above in respect of any particular person 

referred to in such clause (1), then the Sub-Contractor‟s obligations under 

such clause (1) shall be modified to that extent in respect of such person‟s 

role under the Sub-Contract, but not further or otherwise. 
   
  (3) If the Sub-Contractor fails in any respect to comply with clause (1) 

above then the Contractor may, without prejudice to any other right or 

remedy of the Contractor, prohibit the person or persons to which such 

failure relates from entering or remaining on the site and working on the 

Sub-Contract Works on the site. 
   
  (4) For the avoidance of any doubt, the Sub-Contractor shall at his own 

cost comply in all respects with clauses (1) to (3) above and, 

notwithstanding such compliance and in particular any prohibition under 

such clause (3) and notwithstanding any acceptance under such clause (2), 

shall remain wholly responsible for carrying out and completing the Sub-

Contract Works in all respects in accordance with the Sub-Contract. 

 Collateral 

Warranty(s): 

The Sub-Contractor shall as and when may be required by notice in writing 

by Rollalong enter into such collateral warranty(s) and in such form(s) as 

may be required by or under the Contract in respect of sub-contractors and 

for the benefit of such person(s) as may be identified by or under the 

Contract.  Unless otherwise directed in writing by Rollalong, each such 

collateral warranty shall be executed and delivered * under hand / as a Deed 



ROLLALONG LIMITED SUB-CONTRACT ORDER (CONTINUED) 

 

SUB-CONTRACT SCHEDULE (CONTINUED) 

(Standard subcontract works order) 8  

PART 2 (SUB-CONTRACT PARTICULARS) 

Clause reference (not exclusive) Details 

by the Sub-Contractor and shall be returned to Rollalong accordingly within 

7 days from such notice. 

 Bond: The Sub-Contractor shall within 14 days of the date of this Sub-Contract 

Order deliver to Rollalong a Bond in accordance with the following: 

 

Form of Bond: * 

 

Surety: * 

If a surety is not named here, the surety shall be a body approved in writing 

by Rollalong. 

 

Amount of the Bond: £ * 

Unless otherwise specified here, the amount of the Bond shall be 15% of 

the Sub-Contract Price specified in part 2 of this Schedule. 

 Parent Company 

Guarantee: 

The Sub-Contractor shall within 14 days of the date of this Sub-Contract 

Order deliver to Rollalong a parent company guarantee from his ultimate 

holding company and in the form * 

 Responsibility 

unaffected by 

collateral warranty 

etc: 

For the avoidance of doubt, neither the requirement for any collateral 

warranty, bond or parent company guarantee nor its terms shall relieve the 

Sub-Contractor of any obligation or liability under the Sub-Contract. 

 Contracts (Rights of 

Third Parties) Act 

1999: 

For the purposes of the Contracts (Rights of Third Parties) Act 1999, 

Rollalong and the Sub-Contractor hereby declare and confirm that 

notwithstanding any other provision of this Sub-Contract nothing in this 

Sub-Contract shall be construed as conferring on any third party any right to 

enforce any term of this Sub-Contract. 

 Any other matters: 

 

* (Insert details here). 
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1. Definitions. 
In the Sub-Contract (as hereinafter defined) all words and expressions have the same meaning as in the Contract (as hereinafter defined) unless 

otherwise provided or where the context otherwise requires and the following words and expressions shall have the meanings hereby respectively 

assigned to them. 
(1) “Appointer” means the person who in default of agreement between Rollalong and the Employer is to appoint the arbitrator 

under the Contract or, if the Contract does not identify such a person, is the President or a Vice-President for the time being of 

the Chartered Institute of Arbitrators in England. 
(2) “Adjudication Procedure” means the Contract adjudication procedure or, if the Contract does not include an adjudication procedure, 

shall be as Part I of the Scheme for Construction Contracts (England and Wales) Regulations 1998 or any amended or modified 

version thereof current at the time of the appointment of the adjudicator. 
(3) “Arbitration Procedure” means the Contract arbitration procedure or, if the Contract does not include an arbitration procedure, 

shall be the Construction Industry Model Arbitration Rules (1998) or any amended or modified version thereof current at the time 

of the appointment of the arbitrator. 
(4) “the Contract” means the contract between Rollalong and the Employer for the Works, particulars of which contract are given in 

part 1 of the Sub-Contract Schedule. 

(5) “the Contract Administrator” means the Architect, Engineer or other authorised administrator of the Contract or, as the case may be, 
the Main Contractor, as defined in the Contract. 

(6) “Rollalong” means Rollalong Limited. 

(7) “the Employer” means the person so named in part 1 of the Sub-Contract Schedule. 
(8) “insolvent” has the same meaning as in Section 113 of the Housing Grants, Construction and Regeneration Act 1996 or any 

amendment or re-enactment thereof for the time being in force. 

(9) “the Sub-Contract” is as defined in the Sub-Contract Order. 
(10) “the Sub-Contract Conditions” means the clauses of these Sub-Contract Conditions. 

(11) “the Sub-Contract Order” means Rollalong‟s Sub-Contract Order in which these Sub-Contract Conditions are set out. 

(12) “the Sub-Contract Price” means the Sub-Contract price specified in part 2 of the Sub-Contract Schedule as payable to the Sub-
Contractor for the Sub-Contract Works or such other sum as may become payable to the Sub-Contractor pursuant to the express 

provisions of the Sub-Contract Conditions. 

(13) “the Sub-Contract Schedule” means the schedule entitled as such and set out in the Sub-Contract Order. 
(14) “Sub-Contract Variation” means a variation of the Sub-Contract Works, whether by way of addition, modification or omission, 

ordered in writing by Rollalong, but not otherwise. 

(15) “the Sub-Contract Works” means the Sub-Contract works referred to in part 2 of the Sub-Contract Schedule and described in the 
Sub-Contract, including any Sub-Contract Variations. 

(16) “the Sub-Contractor” means the person so named in the Sub-Contract Order. 

(17) “Valuation Interval” means in the case of interim payments the interim valuation interval specified in part 2 of the Sub-Contract 
Schedule and in the case of the final payment the period up to the start of its Payment Period. 

(18) “Payment Period” means in the case of interim payments the interim payment period specified in part 2 of the Sub-Contract 

Schedule and in the case of the final payment the final account certification and payment period specified in the said part 2. 
(19) “the Works” means the works to be executed by Rollalong under the Contract and of which the Sub-Contract Works form part. 

 

2. Words importing the singular also include the plural and vice-versa where the context requires.  All references in the Sub-Contract Order to 

clauses are references to clauses numbered in the Sub-Contract Conditions and not to those in any other document forming part of the Sub-

Contract unless otherwise stated. 
 

3. Any communication which under the Sub-Contract is required to be given or confirmed in writing may be hand-written, typewritten or printed, 

except where otherwise directed in writing by the Rollalong.  A communication shall be deemed to have been given to the Sub-Contractor 
when it is delivered to him or his agent (whether on or off the site), or, if sent by post, fax or e-mail to the agreed address or registered office or 

last known address of the Sub-Contractor, when in the ordinary course of post, fax or e-mail it would have been received at that address.  Each 

and every communication to Rollalong shall be served by actual delivery by hand or pre-paid post to the registered office of Rollalong or to the 
last address of Rollalong that has been specifically notified in writing by Rollalong for receiving communications from the Sub-Contractor 

under the Sub-Contract. 

 
4. The Sub-Contractor shall execute and complete the Sub-Contract Works in accordance with the Sub-Contract and to the satisfaction of 

Rollalong and of the Contract Administrator and in conformity with all the directions and requirements of Rollalong including all reasonable 

rules of Rollalong for the time being regulating the due carrying out of the Works.  Further the Sub-Contractor shall execute and complete the 
Sub-Contract Works with due diligence and in a good and workmanlike manner and with all reasonable skill and care.  All materials, goods 

and workmanship shall also be to a standard acceptable to Rollalong and to the Contract Administrator. 

 
5. The Sub-Contractor shall provide all supervision, labour, materials, goods, vehicles, plant, equipment, tools, services, storage, accommodation, 

access and other facilities, setting-out, temporary works and everything whether of a permanent or temporary nature required for the execution 

and completion of the Sub-Contract Works, except only the things, if any, specified in part 2 of the Sub-Contract Schedule as to be provided by 
Rollalong for the Sub-Contract Works.  The Sub-Contractor shall however be responsible for the safe storage and care of all such things and 

shall be liable to Rollalong for (amongst other things) the cost of any such thing required for making good such of the defects, shrinkages, 

imperfections and/other faults referred to in Clause 31 as are the responsibility of the Sub-Contractor under the Sub-Contract. 
 

6. The Sub-Contractor shall not assign or sub-let the Sub-Contract or any part thereof without the prior express written consent of Rollalong.  No 

assignment or sub-letting by the Sub-Contractor shall in any way relieve the Sub-Contractor of any of his obligations or liabilities under the 
Sub-Contract. 

 

7. The Sub-Contractor shall be deemed to have notice of and to have had reasonable opportunity of inspecting all of the provisions of the Contract 
or a copy thereof except the prices of Rollalong included therein and shall observe, perform, comply with and be bound by all the provisions of 

the Contract so far as they relate to and/or are applicable to the Sub-Contract Works or any part thereof and are not repugnant to or inconsistent 

with the express provisions of this Sub-Contract as if all the same were severally set out herein.  For the avoidance of doubt, nothing herein shall 
however be construed as creating any privity of contract between the Sub-Contractor and the Employer and the Sub-Contractor shall not be 

entitled to receive the benefit of any right or claim under the Contract. 
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8. Rollalong shall have the like powers in relation to the Sub-Contract Works to give instructions and decisions as the Contract Administrator has 

in relation to the Works under the Contract and where any such instruction or decision is issued in writing to the Sub-Contractor by Rollalong 

the Sub-Contractor shall have the like obligations to abide by and comply therewith.  The said powers of Rollalong shall be exercisable in any 
case irrespective of whether the Contract Administrator has exercised like powers in relation thereto under the Contract. 

 

9. The Sub-Contractor shall not act upon any instruction or decision in connection with the Sub-Contract Works which is received by him directly 
from the Employer or the Contract Administrator or any of their respective servants or agents.  If the Sub-Contractor shall receive any such 

instruction or decision then the Sub-Contractor shall forthwith inform Rollalong's agent in charge of the Works thereof and shall provide such 

agent with full written details of such instruction or decision. 
 

10. Where any design for the Sub-Contract Works (including but not limited to any specifications for the kinds or standards of materials, goods or 

workmanship) has been or will be prepared or completed by or on behalf of the Sub-Contractor, the Sub-Contractor shall be fully responsible to 
Rollalong for such design, including but not limited to ensuring that such design is fit for the purposes for which it is required under the 

Contract and in particular is compliant in every respect with (amongst other things) all and any performance specifications and/or requirements 

included in the Contract and/or in the Sub-Contract and with the law applicable to the Works and that all necessary statutory permissions and 
consents are obtained.  The Sub-Contractor shall exercise all reasonable skill care and diligence in such design work but this shall not however 

be construed as limiting the Sub-Contractor‟s responsibility for such design or his liability in relation to such design. 

 
11. The Sub-Contractor shall before preparing any design or specification for and/or procuring any materials or goods for the Sub-Contract Works 

give adequate notice in writing to Rollalong of any discrepancies and/or divergences in or between any of the documents included in the Sub-

Contract. 
 

12. The Sub-Contractor hereby warrants and undertakes to Rollalong that there is not any discrepancy or other conflict between any document 

prepared or supplied by the Sub-Contractor and forming part of the Sub-Contract and any other document forming part of the Sub-Contract 
and/or of the Contract or any discrepancy or other conflict within or between any such documents (if any) prepared or supplied by the Sub-

Contractor. 

 
13. The Sub-Contractor shall comply with and be bound by the requirements of Rollalong as to the integration and co-ordination of the designs for 

the Sub-Contract Works with those for the rest of the Works and which are notified from time to time in writing by Rollalong. 

 
14. Without prejudice to the generality of Clause 7, whenever Rollalong is required by the terms of the Contract to give any proposal, return, account, 

notice, drawing, detail, specification, operating and maintenance manuals, estimate, quotation or other information the Sub-Contractor shall in 

relation to the Sub-Contract Works give a similar proposal, return, account, notice, drawing, detail, specification, operating and maintenance 
manuals, estimate or quotation or such other information in writing to Rollalong as will enable Rollalong to comply with such terms of the 

Contract and shall do so in sufficient time to enable Rollalong to comply with such terms punctually.  The Sub-Contractor shall prepare and 

supply to Rollalong for approval such further drawings, details, specifications, method statements, calculations and the like as may be necessary 
for the execution or completion of the Sub-Contract Works, except only such of the same as are specified in the Sub-Contract as to be provided 

by Rollalong to the Sub-Contractor or are to be issued to Rollalong under the Contract. 

 

15. Save where the contrary is expressly stated in any bill of quantities, schedule of rates or the like forming part of this Sub-Contract, no quantity 

stated therein shall be taken to define or limit the extent of any work to be done by the Sub-Contractor in the execution and/or completion of the 
Sub-Contract Works. 

 

16. The Sub-Contractor shall set-out the Sub-Contract Works and shall ensure that the positions, levels, dimensions and alignment of all parts of the 
Sub-Contract Works are correct according to the drawings, specifications and other written or physical data provided by Rollalong, 

notwithstanding any assistance or checking by Rollalong or any other person, and shall provide all necessary instruments, appliances, services 

and labour for the same, except if and to the extent otherwise agreed and specified in part 2 of the Sub-Contract Schedule. 
 

17.  Rollalong shall permit the Sub-Contractor to use such scaffolding (if any) for the purposes of the Sub-Contract Works as is from time to time 

erected by Rollalong for the Works.  Such permission shall not imply any warranty as to the fitness, condition or suitability of any such 
scaffolding.  The Sub-Contractor shall satisfy himself that all such scaffolding (if any) complies with current safety rules and regulations.  

Rollalong shall not be bound to provide or retain scaffolding for the Sub-Contractor's use. 

 
18. The Sub-Contractor shall observe and comply with all Acts of Parliament and other statutory provisions, regulations, bylaws, rules and 

approved codes of practice which apply in England so far as the same are applicable to the Sub-Contract Works and with Rollalong's 

regulations concerning site safety and procedures and with Rollalong's Safety Policy Statement.  The Sub-Contractor shall ensure each of his 
servants and agents is aware of and complies with the matters referred to in this Clause. 

 

19. The Sub-Contractor shall apply for and obtain in adequate time all permissions, consents, approvals, licences and the like required under the 
law applicable to the Works and for the execution and completion of the Sub-Contract Works in accordance with the Sub-Contract, except only 

those (if any) expressly stated in the Contract as having been obtained or to be obtained by the Employer. 

 
20. In this Clause 'the CDM Regulations' means the Construction (Design and Management) Regulations 1994 or any statutory re-enactment or 

amendment thereof for the time being in force.  Without prejudice to the generality of Clause 18, the Sub-Contractor shall comply with the 

CDM Regulations and with all the requirements of Rollalong in regard to the CDM Regulations and without prejudice to the generality of this 
Clause the Sub-Contractor shall provide, and shall ensure that all his design consultants and other sub-contractors, through the Sub-Contractor, 

provide to Rollalong such documentation and other information in connection with the Sub-Contract Works as is required for the purpose of 

ensuring compliance in all respects with the CDM Regulations. 
 

21. The Sub-Contractor shall co-operate with and assist Rollalong so as to ensure that the Sub-Contract Works are executed in compliance with 

Rollalong's Quality Assurance Procedures. 
 



ROLLALONG LIMITED SUB-CONTRACT ORDER (CONTINUED) 

 

ROLLALONG SUB-CONTRACT CONDITIONS (CONTINUED) 

(Standard subcontract works order) 11  

22. The Sub-Contractor shall commence the Sub-Contract Works on site on the Date for Commencement specified in part 2 of the Sub-Contract 
Schedule and shall complete the Sub-Contract Works within the Period for Completion stated in the said part 2, calculated from the said Date 

for Commencement, subject only to such extension of the Period for Completion as is fair and reasonable for breach (if any) of the Sub-

Contract by, or any act of prevention by, Rollalong. 
 

23. Where differing Periods for Completion are specified in the Sub-Contract for different parts of the Sub-Contract Works on site then each such 

part of the Sub-Contract Works shall be treated separately in accordance with the provisions of Clause 22. 
 

24. The Sub-Contractor shall give to Rollalong prompt notice and full particulars in writing of any actual or potential delay in the execution or 

completion of the Sub-Contract Works or any part of the same. 
 

25. Unless otherwise specifically stated in the Sub-Contract, the Sub-Contractor shall in the execution of the Sub-Contract Works on the site 

observe the same days and hours of working as Rollalong.  At the end of each working day the Sub-Contractor shall provide Rollalong with a 
written return identifying the resources employed on the Sub-Contract Works that day and the respective work by and times involved of each 

such resource. 

 
26. The Sub-Contractor acknowledges and accepts that the Site will be subject to the Working Rules nominated by Rollalong, and that in particular 

the Sub-Contractor will be required to observe the site close down periods, working hours and safety regulations consequent upon such 

Working Rules. 
 

27 Rollalong shall not at any time be bound to give to the Sub-Contractor exclusive or uninterrupted possession of or access to work areas or any 

part of the site.  The Sub-Contractor shall provide and maintain such means of access to and within the Site as shall be necessary to enable him 
to execute and complete the Sub-Contract Works in accordance with the Sub-Contract. 

 

28 The Sub-Contractor shall comply with Rollalong's requirements for the progress and sequencing of the design for and the execution of the Sub-
Contract Works and of separate parts thereof and the co-ordination thereof with other parts of the Works and which are notified from time to 

time in writing by Rollalong. 

 
29. The Sub-Contractor shall be deemed to have inspected and examined the site, including but not limited to ground conditions, mains, services 

and other physical conditions and obstructions, and made all reasonable investigations and to have satisfied himself before entering the Sub-

Contract as to the correctness and sufficiency of the Sub-Contract Price to cover all his obligations under the Sub-Contract. 
 

30. The Sub-Contractor shall clear away and properly dispose of all debris, rubbish and other waste material arising from the Sub-Contract Works 

and shall do so at such times and in such manner and to such places, whether on or off the site, as Rollalong may direct and shall properly clean 
all affected works and surfaces throughout the execution of the Sub-Contract Works and in any event at such times and in such manner as 

Rollalong may direct.  On completion of the Sub-Contract Works the Sub-Contractor shall remove from the site all his equipment and other 

things and shall leave the Sub-Contract Works and such other places on the site as may have been made available to him, clean, tidy and in a 
workmanlike condition to the satisfaction of Rollalong. 

 

31.  The Sub-Contractor shall maintain the Sub-Contract Works and shall make good such defects, shrinkages, imperfections and other faults in or 

caused by the Sub-Contract Works as Rollalong is liable to make good under the Contract for the like period and otherwise upon the like terms as 

Rollalong is liable to do under the Contract. 
 

32. The Sub-Contractor shall make such Sub-Contract Variations as may be ordered in writing by Rollalong, but not further or otherwise.  The 

value of such authorised Sub-Contract Variations shall be ascertained by reference to the rates and prices, if any, specified in the Sub-Contract 
for similar or analogous work, but if there are no such rates or prices, or if they are not applicable, then the value shall be such as is fair and 

reasonable in all the circumstances.  Provided that, where Rollalong and the Sub-Contractor have expressly agreed in writing a sum for a 

Sub-Contract Variation, such sum (less the discount percentage, if any, specified in the Sub-Contract Schedule) shall be deemed to be the 
full value to which the Sub-Contractor is entitled in respect of such Sub-Contract Variation.  The value of authorised Sub-Contract 

Variations shall be added to or deducted from the Sub-Contract price specified in part 2 of the Sub-Contract Schedule, as the case may require.  

Provided that no such addition shall be made in respect of any Sub-Contract Variation necessitated solely or partially by any act, default or 
breach of Sub-Contract by the Sub-Contractor, his servants or agents. 

 

33. The value of an authorised Sub-Contract Variation shall include the reasonable net additional cost (if any) of any reasonable disruption to or 
prolongation of the Sub-Contract Works that is unavoidably and solely caused by the proper execution of such Sub-Contract Variation and which 

is beyond that reasonably contemplated by the Sub-Contract, but: 

(a) only if and to the extent that such cost: 
(i) is actually incurred by the Sub-Contractor in the execution of the Sub-Contract Works; and 

(i) is not included or deemed to be included in any other amount due to the Sub-Contractor under the Sub-Contract; and 

(iii) is certified by the Contract Administrator as additional payment due to Rollalong under the Contract in respect of such 
Variation; and 

(b) only if the Sub-Contractor shall have: 

(i) made written claim in respect thereof to Rollalong in clear and specific terms within 14 days from when such Sub-
Contract Variation was ordered under the Sub-Contract; and 

(ii) supplied Rollalong on request with such information and in such form and detail as Rollalong requires to verify that such 

cost has been so incurred by the Sub-Contractor; and 
(iii) substantiated to the satisfaction of Rollalong that such disruption and/or prolongation has been so caused and the amount 

of such cost so incurred; and 

(c) the value of an authorised Sub-Contract Variation shall not otherwise include any amount for any disruption to or prolongation of the 
Sub-Contract Works or any part thereof. 

 

34. The Sub-Contractor shall, specifically for the purpose of the verification of the resources and of their times and/or quantities, give Rollalong 
adequate prior notice in writing of the execution of any work for which he intends to claim payment on a daywork basis or the like.  It shall 

be a condition precedent to any right of the Sub-Contractor to receive any payment for any daywork or the like that at the end of each 
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working day he shall have provided Rollalong with a voucher specifying each person and the time, the work and the other resources 
involved and which has been signed on behalf of the Sub-Contractor and by Rollalong's agent in charge of the Works.  No such voucher 

signed or agreed on behalf of Rollalong shall of itself be taken as an order for the execution of the work or as acceptance that the work shall 

be valued on a daywork basis or the like.  No part of the Sub-Contract Works shall be valued on a daywork basis unless it has been 
specifically so ordered in advance in writing to the Sub-Contractor by Rollalong.  Provided that Rollalong hereby reserves the right to 

determine that any such work shall be valued on a measured work basis notwithstanding any such order. 

 
35. (1) Subject to the provisions of the Sub-Contract Conditions, the Sub-Contract Price shall be paid in accordance with the following 

provisions of Clause 35. 

 
 (2) The Sub-Contractor shall submit to Rollalong interim applications for payment (unless the first Valuation Interval is after practical 

completion of the Sub-Contract Works) and a final application for payment in accordance with Clause 35.  Each application so submitted shall 

constitute a “valid application” for the purposes of Clause 35, but not otherwise. 
 

(3) Interim applications for payment shall be submitted by the end of each Valuation Interval, which shall run from such date (not 

exceeding one month) after the start of the Sub-Contract Works start on site as Rollalong shall reasonably decide to suit its payment procedures 
and until practical completion of the Sub-Contract Works. 

 

(4) The final application for payment shall be submitted within 28 days from practical completion of the Sub-Contract Works and shall 
include and separately specify each and every sum that the Sub-Contractor considers is due or should become due to him under the Sub-Contract. 

 

(5) Each application for payment shall be in writing and in such form and contain or be accompanied by such details and supporting 
information as Rollalong may require and be for the Sub-Contract Price of the Sub-Contract Works properly executed on site by the Sub-

Contractor under the Sub-Contract as at the end of the Valuation Interval. 

 
(6) Each interim payment (if any) due to the Sub-Contractor shall be the Sub-Contract Price of the Sub-Contract Works properly 

executed on site by the Sub-Contractor under the Sub-Contract as at the end of the Valuation Interval, all as calculated and determined by 

Rollalong on the basis of the current valid application, less the deductions permitted by the Sub-Contract. 
 

(7) The final payment due to the Sub-Contractor shall be the Sub-Contract Price calculated and determined by Rollalong on the 

basis of the final valid application, less the deductions permitted by the Sub-Contract. 
 

(8) The deductions permitted by the Sub-Contract as referred to in Clauses 35(6) and 35(7) include the discount (if any) and retention 

monies at the rates specified in part 2 of the Sub-Contract Schedule, previous payments by Rollalong under the Sub-Contract and any other 
monies whatsoever which are due to Rollalong from the Sub-Contractor under the Sub-Contract. 

 

(9) For the avoidance of any doubt: 
(a) Rollalong shall not be obliged to include in the determination or payment of any sum due to the Sub-Contractor any amount that is 

not included and specified in detail in the valid application relating to that determination or payment; 

(b) neither a valid application nor any supporting information shall of itself bind Rollalong in respect of anything in it; and 

(c) no payment (including but not limited to the final payment) under the Sub-Contract nor any act or omission by or on behalf of 

Rollalong or any certificate or other document issued under the Contract shall constitute evidence that any design, work, materials 
or goods incorporated in the Sub-Contract Works are in accordance with the Sub-Contract. 

 

(10) Subject to the provisions of the Sub-Contract Conditions, the sum determined by Rollalong under Clause 35(6) or 35(7) as the case 
may be shall become due on the expiry of the Payment Period calculated from the end of the Valuation Interval and shall be paid by the expiry of 

such Payment Period („the final date for payment‟). 

 
(11) Subject to the provisions of the Sub-Contract Conditions, the retention monies referred to in Clause 35(8) shall become due in 

accordance with the retention release provisions set out in part 2 of the Sub-Contract Schedule and the final date for such payment shall be 21 

days later. 
 

(12) Rollalong shall within 5 days after the date on which a payment becomes due from it under the Sub-Contract notify the Sub-

Contractor in writing of the amount of the payment and the basis on which it was calculated. 
 

(13) Notwithstanding anything to the contrary elsewhere in this Sub-Contract, if the Employer is insolvent Rollalong shall not be obliged 

to make any payment to the Sub-Contractor of any amount which is due or may become due to the Sub-Contractor under the Sub-Contract, 
except only if and to the extent that Rollalong has received payment in respect thereof from the Employer. 

 

(14) Where Rollalong intends to withhold payment after the final date for payment of a sum due to the Sub-Contractor under the Sub-
Contract, Rollalong shall notify the Sub-Contractor in writing not later than one day before the final date for payment of such sum, specifying 

the amount proposed to be withheld and the ground for withholding payment or if there is more than one ground for withholding payment each 

ground and the amount attributable to it. 
 

(15) Without prejudice to any other rights or remedies which Rollalong may possess and subject only to Clause 35(14), Rollalong shall be 

entitled to deduct and withhold from any monies otherwise payable by him to the Sub-Contractor whether under the Sub-Contract or any other 
contract or otherwise any sum or sums agreed by the Sub-Contractor as due to Rollalong or awarded in any adjudication, arbitration or litigation 

in favour of Rollalong and against the Sub-Contractor or any sum or sums which Rollalong has suffered or incurred or anticipates suffering or 

incurring by reason of any breach of or any failure to observe the provisions of the Sub-Contract (or of any other contract between Rollalong and 
the Sub-Contractor) by the Sub-Contractor. 

 

 (16) The Subcontractor hereby acknowledges that the Contractor operates a self-billing payment process and, in accordance with conditions 

laid down by HM Revenue & Customs, undertakes not to issue Tax Invoices or Authenticated Receipts. The Subcontractor also undertakes to notify 

the Contractor if he ceases to be registered for VAT or if his VAT number is changed 
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(17) Notwithstanding any provision to the contrary, the final date for payment for any sum due to the Sub-Contractor under the Sub-
Contract shall not occur before the Sub-Contractor shall have fulfilled the following conditions precedent, namely the delivery to Rollalong of 

the following documents: 

(a) the Sub-Contractor‟s written acceptance of the terms and conditions of the Sub-Contract as defined in the Sub-Contract Order and 
in the form and manner required by the Sub-Contract Order; and 

(b) where by or under the Sub-Contract the Sub-Contractor shall have been required to provide a collateral warranty, performance 

bond and/or parent company guarantee, if any, such document(s) properly executed in the form and manner required by the Sub-
Contract Order; 

(c) the VAT receipts referred to in Clause 38 in respect of previous payments to the Sub-Contractor under the Sub-Contract; and 

(d) for inspection by Rollalong, the Sub-Contractor‟s valid tax certificate or valid tax registration card; and 
(e) the appropriate tax vouchers issued by the Inland Revenue and duly completed by the Sub-Contractor in respect of previous 

payments to the Sub-Contractor under the Sub-Contract. 

 
 

 

36. If in the opinion of Rollalong the Sub-Contract is a labour only agreement then Rollalong shall be entitled to deduct and withhold from 
payments otherwise due to the Sub-Contractor under the Sub-Contract the then current construction industry training board levy applicable to 

payments under such agreements. 

 
37. Rollalong shall be entitled to make the statutory deduction required by the construction industry scheme of the Inland Revenue from all or any 

payments made or to be made by Rollalong to the Sub-Contractor unless the Sub-Contractor holds and produces to Rollalong a valid tax 

certificate authorised by the Inland Revenue.  Only the original such valid certificate will be regarded as evidence of holding such a 
certificate, which original shall be produced for inspection as and when may be required by Rollalong. 

 

38. Rollalong and the Sub-Contractor shall, respectively, comply with the law on tax deduction and with the law on Value Added Tax (“VAT”).  If 
the Sub-Contractor fails, within seven days of receiving any payment under the Sub-Contract, to issue to Rollalong a properly completed form 

of receipt in respect of either amounts paid without deduction of tax or VAT remitted to him, then without prejudice to Clause 35(17) Rollalong 

may withhold further payments equivalent to the amount of the outstanding receipt or receipts. 
 

39. The Sub-Contractor shall pay and indemnify Rollalong against all fees and/or charges (including but not limited to any rates, levies, National 

Insurance Contributions, import, export or other duties, taxes and/or the like) legally demandable by the Government authorities or other bodies 
in respect of the Sub-Contract Works or in relation to the employment of the Sub-Contractor under the Sub-Contract and the Sub-Contractor 

shall not be entitled to any additional payment for or in respect of the same. 

 
40. Where the Sub-Contractor has been paid for any materials or goods, whether in whole or in part, they shall be and become the property of 

Rollalong, without prejudice however to any passing of title at any earlier time or to the provisions of Clause 41. 

 
41. The Sub-Contractor shall be fully responsible for the protection and care of the Sub-Contract Works until they have been fully and properly 

completed under the Sub-Contract and ceased to be at Rollalong's risk under the Contract.  The Sub-Contractor shall make good such loss or 

and/or damage to the Sub-Contract Works as Rollalong is liable to make good under the Contract for the like period and otherwise upon the like 

terms as Rollalong is liable to do under the Contract.  In this Clause 41, reference to the Sub-Contract Works  includes all materials and goods for 

incorporation in the same. 
  

42. The Sub-Contractor shall be responsible for the protection and care of all and any vehicles, plant, equipment, tools, access and other facilities, 

setting-out and temporary works supplied or brought on to the site by or on behalf of the Sub-Contractor and shall at his own expense make 
good all loss of or damage occurring to the same. 

 

43. The Sub-Contractor shall be liable for and shall indemnify Rollalong against all and any liability incurred at any time by Rollalong in respect of 
personal injury to or the death or sickness of any person or in respect of loss of or injury or damage to any property, including the Sub-Contract 

Works and the rest of the Works, which is due to any negligence, breach of statutory duty, omission or default of the Sub-Contractor, his 

servants or agents. 
 

44. Without in any way limiting his liabilities under the Sub-Contract, the Sub-Contractor shall immediately effect the insurances specified in part 2 

of the Sub-Contract Schedule and unless the Sub-Contract Schedule otherwise provides shall maintain such insurances until he has finally 
performed his obligations under clause 31.  Such insurance shall be held with insurers approved in writing by Rollalong to the Sub-Contractor.  

If so requested, the policies of insurance and/or premium receipts therefore shall be produced forthwith to Rollalong. 

 
45. Rollalong may at any time require the Sub-Contractor to remove or cause to be removed from the site any person engaged on or in connection 

with the Sub-Contract Works.  Notwithstanding the provisions of this Clause 45, the Sub-Contractor shall remain wholly responsible for 

carrying out and completing the Sub-Contract Works in all respects in accordance with the Sub-Contract. 
 

46. The Sub-Contractor shall indemnify Rollalong against each and every liability which Rollalong may incur at any time to any other person 

whatsoever and against all claims, demands, proceedings, damages, costs and expenses made against or incurred at any time by Rollalong by 
reason of any breach by the Sub-Contractor of the Sub-Contract. 

 

47, If the regular progress of the whole or any part of the Works is delayed, disrupted or otherwise affected by any act or default of the Sub-
Contractor, his servants or agents, the amount of any loss and/or expense and/or damage thereby caused to Rollalong shall be regarded as a 

debt due from the Sub-Contractor to Rollalong. 

 
48. The rights and remedies of Rollalong as provided in this Sub-Contract are without prejudice to any other rights or remedies that Rollalong may 

possess.  Approval by Rollalong or any other person of any design, work, materials, goods, document or other thing provided by the Sub-

Contractor shall not in any way relieve the Sub-Contractor of any of his obligations or liabilities under the Sub-Contract. 
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49. (1) Without prejudice to any other rights or remedies Rollalong may possess, Rollalong may at its discretion at any time by written 
notice to the Sub-Contractor forthwith determine the Sub-Contractor's employment under the Sub-Contract.  The Sub-Contractor's employment 

under the Sub-Contract shall forthwith automatically be determined if Rollalong's employment under the Contract is determined. 

 
 (2) If in the reasonable opinion of Rollalong any determination of the Sub-Contractor's employment pursuant to Clause 49(1) is wholly 

or partially as a result of any act, neglect or default of the Sub-Contractor or of any of his servants or agents or is in circumstances where the 

Sub-Contractor is insolvent or has a receiving order made against him or has presented his petition in bankruptcy or has made an arrangement 
in favour of his creditors or has agreed to perform the Sub-Contract under a committee of inspection of his creditors or (being a corporation) 

has gone into liquidation, then without prejudice to any other rights or remedies of Rollalong, the Sub-Contractor shall be liable to Rollalong 

for all and any losses, damages, costs and expenses made against or incurred by Rollalong by reason of such determination. 
 

 (3) Upon any determination of the Sub-Contractor's employment to which the provisions of Clause 49(2) apply Rollalong may take 

possession of all or any materials, goods, plant and/or other things whatsoever brought on to the site by or on behalf of the Sub-Contractor and 
may use them for the purpose of executing and completing the Sub-Contract Works. 

 

50. (1) If any dispute or difference shall arise between Rollalong and the Sub-Contractor in connection with or arising out of the Sub-
Contract, or the carrying out of the Sub-Contract Works (excluding a dispute concerning tax deduction or VAT or any failure to give effect 

to a decision of an adjudicator) whether arising during the progress of the Sub-Contract Works or after their completion it shall be settled 

in accordance with the following provisions of Clause 50 and the word “dispute shall be construed accordingly and shall for such purpose 
include any such difference.  

 

(2) Rollalong and the Sub-Contractor each has the right to refer a dispute arising under this Sub-Contract to adjudication in accordance 
with Clause 50.  Either party may give notice in writing (the “Adjudication Notice”) at any time of his intention to refer such a dispute to 

adjudication as aforesaid.  Save as provided in the following provisions of Clause 50, the adjudication shall be conducted in accordance with 

the Adjudication Procedure, including its provisions as to the Adjudication Notice and the appointment of the adjudicator. 
 

(3) Unless the adjudicator has already been appointed he is to be appointed by a timetable with the object of securing his appointment 

and referral of the dispute to him within 7 days of the Adjudication Notice.  If the adjudicator is unable to adjudicate on a dispute referred to 
him, a replacement adjudicator shall promptly be appointed in accordance with Clause 50. 

 

(4) The adjudicator shall reach a decision within 28 days of referral or such longer period as is agreed by the parties after the dispute 
has been referred.  The adjudicator may extend the said period of 28 days by up to 14 days with the consent of the party by whom the dispute 

was referred. 

 
(5) The adjudicator shall act impartially.  The adjudicator may take the initiative in ascertaining the facts and the law. 

 

(6) The decision of the adjudicator shall be binding until the dispute is finally determined by legal proceedings or by arbitration (if the 
Sub-Contract provides for arbitration or the parties otherwise agree to arbitration) or by agreement; and Rollalong and the Sub-Contractor shall, 

without prejudice to their respective rights under the Sub-Contract, comply with the decision accordingly. 

 

(7) The adjudicator is not liable for anything done or omitted in the discharge or purported discharge of his functions as adjudicator 

unless the act or omission is in bad faith and any employee or agent of the adjudicator is similarly protected from liability. 
 

(8) Notwithstanding any provision to the contrary which may be contained in the Sub-Contract, any instruction, order, requirement, 

opinion, certificate or other decision given under the Contract but, as the case may be, as revised under the Contract and which is notified 
and confirmed in writing by Rollalong to the Sub-Contractor is and shall remain final and conclusive under the Sub-Contract and the Sub-

Contractor shall be bound accordingly. 

 
(9) Notwithstanding any provision to the contrary which may be contained in the Sub-Contract: 

(a) the party not making the referral to adjudication (“the responding party”) shall be entitled to respond to the referral within 14 days 

of receiving a copy of the referral in accordance with the Adjudication Procedure or such longer period as is agreed by the parties 
after such receipt by the responding party, which response shall be issued to the adjudicator and at the same time copied to the 

referring party and shall include a copy of each document that the responding party intends to rely upon in the adjudication; and 

(b) the parties shall bear their own costs of any adjudication under the Sub-Contract and the adjudicator shall not have power to award 
any such costs; and 

(c) the adjudicator may on his own initiative or at the request of either party correct his decision so as to remove any clerical mistake, 

error or ambiguity provided that such initiative is taken or such request is made within 14 days of the notification of his decision to 
the parties.  Any such correction shall be made and notified to the parties within 7 days from when such initiative is taken or such 

request is made as the case may be and, for the avoidance of any doubt, the parties shall be deemed to have agreed that any such 

correction forms part of the decision of the adjudicator. 
 

(10) All disputes referred to in Clause 50(1), other than a dispute concerning tax deduction or VAT or any failure to give effect to a 

decision of an adjudicator, shall subject to the following provisions of Clause 50 be finally determined by arbitration in accordance with those 
provisions.  The party seeking arbitration shall serve on the other party a notice in writing (the “Arbitration Notice”) identifying the dispute and 

requiring the other party to agree to the appointment of an arbitrator.  The date upon which the Arbitration Notice is served shall be regarded as 

the date upon which the arbitral proceedings are commenced. 
 

(11) Save as provided in the following provisions of Clause 50, the arbitrator shall be a person appointed by agreement of the parties.  

Provided that if the parties fail to appoint an arbitrator within 21 days from when the Arbitration Notice is served, then subject to the provisions 
of Clause 50(16) the arbitrator shall be a person appointed on the application of either party by the Appointer.  If the arbitrator declines the 

appointment or after appointment is removed by order of a competent court or is incapable of acting or dies and the parties do not within 21 

days of the vacancy arising fill the vacancy then subject to the provisions of Clause 50(16) either party may apply to the Appointer to appoint 
another arbitrator to fill the vacancy. 
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(12) Any reference to arbitration under Clause 50 shall be deemed to be a submission to arbitration within the meaning of the 
Arbitration Act 1996 or any statutory re-enactment or amendment thereof for the time being in force.  Save as provided in the following 

provisions of Clause 50, the arbitration shall be conducted in accordance with the Arbitration Procedure.  

 
(13) Neither party shall be limited in the arbitration to evidence or argument put to any adjudicator. 

 

(14) Each and every instruction, order, requirement, notice, opinion, decision and certificate of Rollalong given under the Sub-Contract 
is and shall remain final and conclusive and the Sub-Contractor shall be bound accordingly, except only any incorrect valuation by Rollalong.  

The arbitrator shall have full power to open up, review and revise any incorrect valuation by Rollalong. 

 
(15) If any dispute arises in connection with the Contract (referred to in Clause 50 as a “Contract Dispute”) and Rollalong is of the opinion 

that the Contract Dispute has a connection with the Sub-Contract Works and/or the Sub-Contract and is referred to an adjudicator or arbitrator or 

the Courts, as the case may be, Rollalong may by notice in writing require that the Sub-Contractor provide such statements, information and 
assistance and attend such meetings and hearings in connection therewith as Rollalong may request and the Sub-Contractor shall at his own cost 

comply with the same. 

 
(16) Rollalong may also by notice in writing require that any dispute referred to in Clause 50(1) (referred to in Clause 50 as a “Related 

Sub-Contract Dispute”) shall be dealt with jointly with and in like manner to such actual or potential Contract Dispute as Rollalong may specify 

in the said notice.  In connection with any such Related Sub-Contract Dispute the Sub-Contractor shall be bound in like manner as Rollalong by 
any decision of an adjudicator under the Contract or any award by an arbitrator or the courts, as the case may be, in relation to such Contract 

Dispute. 

 
(17) If any Contract Dispute is made the subject of proceedings in any court and Rollalong is of the opinion that such Contract Dispute has 

a connection with the Sub-Contract Work and/or the Sub-Contract, it may at any time by notice in writing to the Sub-Contractor abrogate any 

agreement in the Sub-Contract to refer disputes to arbitration and thereafter no dispute referred to in Clause 50(1) shall be referable to arbitration 
without the further and prior express written consent of Rollalong. 

 

(18) In the event of any inconsistency between Clause 50 and the Adjudication Procedure or the Arbitration Procedure, Clause 50 shall 
prevail. 

 

51. The Law of England is the proper Law of this Sub-Contract and this Sub-Contract shall be construed and governed accordingly. 
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The terms and conditions of the Sub-Contract as defined in this Sub-Contract Order have been agreed by Rollalong and 

the Sub-Contractor named in this Sub-Contract Order and in witness whereof they have caused this Sub-Contract Order 

to be executed on the following date. 

 

EXECUTION AS A DEED WHERE THE SUB-CONTRACTOR IS A LIMITED COMPANY 

 

Executed and delivered as a DEED by the following Sub-Contractor, acting by either a director and its secretary or two 

directors whose signatures are here subscribed or by affixing its common seal in the presence of the following: 

 

Name of Sub-Contractor: * 

 

Date of execution: * 

 

 

 

 

 

 

................................................................... .................................................................... 

Signature of Director Signature of *Director / Company Secretary 

 

 

................................................................... .................................................................... 

Name of Director Name of * Director / Company Secretary 

 

 

 

EXECUTION AS A DEED WHERE THE SUB-CONTRACTOR IS A PARTNERSHIP 

 

Executed and delivered as a DEED by the following Sub-Contractor by the following authorised signatory of the said 

Sub-Contractor, in the presence of the following witness: 

 

Name of Sub-Contractor: * 

 

Date of execution: * 

 

 

................................................................... .................................................................... 

Signature of Authorised Signatory Signature of Witness 

 

 

................................................................... .................................................................... 

Name of Authorised Signatory Name of Witness 

 

 .................................................................... 

  

 .................................................................... 

 Address of Witness 

 

 .................................................................... 

 Occupation of Witness 
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EXECUTION AS A DEED WHERE THE SUB-CONTRACTOR IS AN INDIVIDUAL PERSON 

 

Executed and delivered as a DEED by the following Sub-Contractor whose signature is here subscribed, in the presence 

of the following witness: 

 

Name of Sub-Contractor: * 

 

Date of execution: * 

 

 

................................................................... .................................................................... 

Signature of Sub-Contractor Signature of Witness 

 

 .................................................................... 

 Name of Witness 

 

 .................................................................... 

 .................................................................... 

 Address of Witness 

 .................................................................... 

 Occupation of Witness 

 

 

EXECUTION AS A DEED BY ROLLALONG 

 

Executed and delivered as a DEED by Rollalong, acting by either a director and its secretary or two directors whose 

signatures are here subscribed or by affixing its common seal in the presence of the following: 

 

Name of Contractor: Rollalong Limited 

 

Date of execution: * 

 

 

 

 

 

 

 

................................................................... .................................................................... 

Signature of Director Signature of *Director / Company Secretary 

 

 

................................................................... .................................................................... 

Name of Director Name of * Director / Company Secretary 
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ACCEPTANCE OF SUB-CONTRACT ORDER 
 

 

 

 

 

 

Project (brief description): * 

 

Project no. * 

 

 

TO: ROLLALONG LIMITED 

Woolsbridge Industrial Estate, Three Legged Cross, Wimborne, Dorset, BH21 6SF 

 

I/We, the Sub-Contractor named below in this Acceptance of Sub-Contract Order, hereby agree to  * design, supply, 

execute and complete the “Sub-Contract Works” upon and in accordance in all respects with the terms and 

conditions of the “Sub-Contract” all as defined in your Sub-Contract Order Numbered *        dated * 9 May, 2011. 

 

SIGNED BY OR ON BEHALF OF THE SUB-CONTRACTOR: 

 

Name of Sub-Contractor: * 

 

Address of Sub-Contractor: * 

 

Date: * 

 

 

................................................................... 

Signature of Authorised Signatory 

 

 

................................................................... 

Name of Authorised Signatory 

 

 

................................................................... 

Position of Authorised Signatory 

 


