
ESTIMATE CLASS

C

C.I.P. NUMBER FUND ORGANIZATION

By EZ C.I.P ID # 8112 A476

Date 1/18/2017 6319.013

EXISTING PROPOSED

yes City Collector Length

yes Yes Classification

yes, not complete Yes, complete Ex. Street Section

None None Pr. Street Section

None Yes Exist. R.O.W.

Ditch, 18" RCP culvert Storm Sewer Prop. R.O.W.

QUANTITY UNIT AMOUNT

12 STA $118,200 

3,911 CY $195,556 

889 CY $31,111 

1,000 CY $15,000 

3,911 CY $39,111 

320 SY $25,600 

1,778 CY $133,333 

5,333 SY $133,333 

117 SY $8,167 

587 CY $7,627 

1 EA $30,000 

500 SF $25,000 

1 LS $15,000 

30,270 SF
$378,375 

12 EA
$42,000 

4 EA
$4,000 

3 EA $10,500 

4 EA $22,000 

1,000 SF $10,000 

1 EA $12,000 

2 EA $20,000 

4 EA $20,000 

2 LS $60,000 

2,150 LF $2,150 

300 LF
$48,000 

215 LF $16,125 

1,150 LF $138,000 

$70.00

414S-C2

510-AW8PVC

Pipe, 8" Dia. PVC C-900 (All Depths), including Excavation 

and Backfill
$120.00

510-AW6DI

Pipe, 6" Dia. DI  CL 350 (All Depths), including Excavation and 

Backfill
$75.00

$80.00 

504S-1RM8
Adjusting Water Valve Boxes to Grade

360S-A
10 Inch Concrete Pavement w/ Steel Reinf. PER COA 

Standard Detail 1000S-7 (FOR BUS PAVING SECTION)

$50.00Concrete Retaining Walls

$1,000.00

401S-1

509S-1W

506-S11

Safety End Treatment, 24" RCP Pipe Storm System

508S-H2

Trench Excavation Safety Protection Systems (all depths) $1.00

403S-1

508S-SET

508S-I10S

414S-A

510-A24SW

508S-2

480S-RP-1

506S M1WW

508S-20

432S-4

340S-B

ITEM

PROJECT NAME

PROJECT LIMITS

PREPARED 

Traffic

Sidewalk

n/a 64' R.O.W.

n/a

101S-B

110S-B

203S-A

132S-A

Bicycle

Drainage

$15,000.00

$10,000.00

Cast-in-place Portland Cement Concrete Foundation

Preparing Right-of-Way, Per 100 Foot Sta.

Street Excavation

Subgrade Preparation (Incl. 8" Lime Stabilization for Stratum I 

Soils or 6" Moisture conditioned Subgrad for Stratum II Soils)

New P.C. Concrete Sidewalks and Median Noses, 4-Inch 

Thickness

Storm Drain 24" Class IV Reinforced Concrete Pipe (all 

depths), including Excavation and Backfill

EXISTING PROPOSED

1,200'1,150'

Concrete for Structures (Splitter Box) $30,000.00

Pond Excavation

n/a
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Neighborhood collector pavement design assumptions: Option C for Stratum I Soils (Option G for Stratum II Soils): 3" HMAC type D, 12" Min. Crushed Limestone 

Base, 8" Lime Stabilized Subgrade (6" Moisture Conditionaed Subgrade).  Total Equivalent 18-kip Single Axle Load Applications, based on Theoretical 20-year Pavement 
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Concrete Headwalls and Wingwalls

CONSTRUCTION COST ESTIMATE

City Collectorn/aPavement

$12.50

$13.00

$5,000.00

$12,000.00

$25.00

4' Diameter Storm Sewer Manhole $3,500.00

Standard Pre-cast Manhole, 48 In. Dia. $5,500.00

12" Flexible Base

Pond Embankment

Embankment (for Roadway) $35.00 

132S-1

$10.00 

$75.00 210S-A

204S-A
Portland Cement Treatment of Materials in Place 6 Inch 

thickness

n/a

40' FOC-FOC

UNIT PRICE

COMMENTS

$9,850.00 

$50.00 

Median

ITEM DESCRIPTION

one lane each direction

30'

CITY OF AUSTIN

CONSTRUCTION COST ESTIMATE (Form 4)

SUMMARY OF EXISTING AND PROPOSED CONDITIONS OF PROJECT

SERVICE AGREEMENT/AMENDMENT/WORK ORDER #

Service Agreement #1

Jain Lane Street Realignment (Street Reconstruction)

Shady Lane to Stuart Circle

AGENCY

6207

Rev. Date: 06/23/17

$160.00

Curb Ramp with Pavers (Type 1)
$3,500.00

Biofiltration Bed (incl. Sand, Pipes and Liner)

$15.00

3" Type D HMAC

$10.00

$30,000.00Storm Drain Outfall Structures

Inlet, Standard (10-foot)
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ESTIMATE CLASS

C

C.I.P. NUMBER FUND ORGANIZATION

By EZ C.I.P ID # 8112 A476

Date 1/18/2017 6319.013

EXISTING PROPOSED

yes City Collector Length

yes Yes Classification

yes, not complete Yes, complete Ex. Street Section

None None Pr. Street Section

None Yes Exist. R.O.W.

Ditch, 18" RCP culvert Storm Sewer Prop. R.O.W.

QUANTITY UNIT AMOUNTITEM

PROJECT NAME

PROJECT LIMITS

PREPARED 

Traffic

Sidewalk

n/a 64' R.O.W.

n/aBicycle

Drainage

EXISTING PROPOSED

1,200'1,150'

n/a
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CONSTRUCTION COST ESTIMATE

City Collectorn/aPavement

n/a

40' FOC-FOC

UNIT PRICE

COMMENTS

Median

ITEM DESCRIPTION

one lane each direction

30'

CITY OF AUSTIN

CONSTRUCTION COST ESTIMATE (Form 4)

SUMMARY OF EXISTING AND PROPOSED CONDITIONS OF PROJECT

SERVICE AGREEMENT/AMENDMENT/WORK ORDER #

Service Agreement #1

Jain Lane Street Realignment (Street Reconstruction)

Shady Lane to Stuart Circle

AGENCY

6207

Rev. Date: 06/23/17

1,122 LF $106,590 

5 EA $12,500 

1.50 TON $12,000 

4.00 EA $16,000 

Riprap for Slope Protection
333 SY

$8,333 

222 SY
$5,550 

160 SY $8,000 

8,000 SY $16,000 

250 CY $12,500 

61 EA $2,135 

8 EA $8,000 

3,500 SY $24,500 

12 MO $9,600 

1,150 CY $40,250 

1 EA $95,000 

450 SY $3,150 

1,000 LF $3,000 

Grass-Lined Swale 1,800 CY $18,000 

4 EA $200 

750 LF $10,500 

2 EA $2,000 

2,500 LF $7,500 

1 LS $200,000 

200 LF $10,000 

2 EA $200 

365 CD $45,625 

250 LF $625 

18 EA $900 

627S-1 $10.00

610S-1 Preservation of Trees and Other Vegetation

609S-1

$3.00

$7.00Pond Revegetation and Vegetated Filter Strips

510-AWW8

Ductile Iron Fittings $8,000.00

511S-B

Traffic Signs

609S-1

604S-1

641S

639S

802S-A

803-CD

510-KW

SS1699WQBP1

591S-A

803S-SF

824S $50.00

632S-1

704

642S

700S-TM

591S-F

Silt Fence for Erosion Control

Barricades, Signs, Traffic Handling

Stabilized Construction Entrance $1,000.00

Rock Berm

Hydromulch ROW and Spoil Site $2.00

Concrete Rip-Rap, 8-inch depth

$125.00

Total Mobilization $200,000.00

Project Signs

Safety Fencing $2.50

$100.00

$50.00

$3.00

Metal Beam Guard Railing

Dry Rip-Rap -- 4"-6" Salvaged Limestone Rubble
$25.00

$50.00

Standard Native Grass Seeding and Planting for Medians $7.00

$50.00

$25.00

510-BWW 6"x8"
Installing or Reconnecting Lateral Service to Existing or 

Replaced Pipe (6" Dia. SDR-26 PVC Wastewater Service 
$2,500.00

Pipe, 8" Dia. PVC SDR 26 (All Depths), including Excavation 

and Backfill
$95.00

$14.00

Storm Inlet Sediment Trap

Water Quality Biofiltration Pond #1 incl. Fie-in-lieu of WQ $95,000.00

SS508BM

SP608S-2E Tree Staking System $35.00

Fire hydrants (See Standard No. 511S-17) $4,000.00

591S-A

Biofiltration Medium $50.00

Transplanting, Tree, 8 in Diameter

SS611-A Extended Landscape Maintenance $800.00

SS612-A Topsoil Mix $35.00

$1,000.00SP608S-T1
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ESTIMATE CLASS

C

C.I.P. NUMBER FUND ORGANIZATION

By EZ C.I.P ID # 8112 A476

Date 1/18/2017 6319.013

EXISTING PROPOSED

yes City Collector Length

yes Yes Classification

yes, not complete Yes, complete Ex. Street Section

None None Pr. Street Section

None Yes Exist. R.O.W.

Ditch, 18" RCP culvert Storm Sewer Prop. R.O.W.

QUANTITY UNIT AMOUNTITEM

PROJECT NAME

PROJECT LIMITS

PREPARED 

Traffic

Sidewalk

n/a 64' R.O.W.

n/aBicycle

Drainage

EXISTING PROPOSED

1,200'1,150'

n/a
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CONSTRUCTION COST ESTIMATE

City Collectorn/aPavement

n/a

40' FOC-FOC

UNIT PRICE

COMMENTS

Median

ITEM DESCRIPTION

one lane each direction

30'

CITY OF AUSTIN

CONSTRUCTION COST ESTIMATE (Form 4)

SUMMARY OF EXISTING AND PROPOSED CONDITIONS OF PROJECT

SERVICE AGREEMENT/AMENDMENT/WORK ORDER #

Service Agreement #1

Jain Lane Street Realignment (Street Reconstruction)

Shady Lane to Stuart Circle

AGENCY

6207

Rev. Date: 06/23/17

2 EA $100 

2 EA $100 

2 EA $100 

2,650 LF $1,325 

15 EA
$750 

6 EA $300 

1 LS $61,100 

1 LS $898,704 

1,250 LF $563 

$3,201,887 

20.00%

$22,561

$169,205

$169,205

$520,632

$17,100

$898,704

$3,842,265

4%

$4,912,731
N:\Team4\PWD_JainLn\Management\Budget\Estimate\JainLn_Construction Cost Estimate 073117.xls

Inflation (Assuming 4% Escalation Per Year)

Construction Cost Estimate

Note: Life Cycle Cost Analysis including O&M 

4 Construction Contigency

- Preject Base Operation & Maintenance (O&M)* $898,703.52

2 Project Management

LINE ITEM TOTAL

CONTINGENCY

- Miscellaneous (Art In Public Places, Permits/Fees, etc.)
$61,100.00

3 Construction Inspection

825S

Testing

Miscellaneous (Debt Issuance, Utility relocations, etc.)

1

829S-C

5

Type I Bicycle Lane (Bike Rider) Symbol, White
$50.00

827S-B Bicycle Lane Ends Sign

Street Name Signs $50.00

$50.00

$0.50

$50.00

827S-A Bicycle Lane Ahead Sign

$50.00

$0.45

CONSTRUCTION COST ESTIMATE $3,842,265 

Project Base O&M Cost

Life Cycle Cost incl. O&M (Based on 20-Year Cost Escalation)

829S-B

871S-A4SY
Refectorized Type I Thermoplastic Pavement Markings 4 

inches in width, 90 mils in thickness, Solid Yellow in color)

Type I Bicycle Lane Preferential (directional arrow) Symbols, 

White

829S-A Type I Bicycle Lane Markings, 6", White
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