
Work Order (Bid Form)
BLOUNT COUNTY COMMUNITY ACTION AGENCY

WO/10001BL10047Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

1248 SQ. FT. DOUBLE WIDE MOBILE HOME MANUFACTURED IN 1992

ALL WORK TO BE DONE IN ACCORDANCE WITH THE TENNESSEE WEATHERIZATION FIELD GUIDE

CONTRACTOR IS RESPONSIBLE TO VERIFY DIMENSIONS AND SCOPE OF WORK PRIOR TO BID

SURVEY  ON 3/26/15 BY RON CARLISLE (423) 736-0678 

BLOWER DOOR - 3958 @ -50
POST WORK TARGET IS 2771 @ -50

COMMENT

Company Name & License Number:

Contractor's Signature:

10001BL10047Audit Name:

CLIENT INFORMATION

BLOUNT

10001BL10047

Alt. Client ID:

Client Name: Address:

Client ID: ,    

AGENCY INFORMATION

mlong@blountcaa.org

BLOUNT COUNTY COMMUNITY ACTION AGENCY (865) 983-8411

(865) 681-17813509 Tuckaleechee Pike

Agency Phone:Agency:

Email Address:

Fax:Address:
Maryville, TN   37803
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Measures
Seal Ducts

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment DUCT WORK IS VERY LEAKY AND OPEN- REPAIR, REBUILD OR 
REPLACE AS NECESSARY TO MAKE A TIGHT DUCT SYSTEM AS PER 
TNWFG

Components Inspected

#

1

Duct sealing (setup cost)1 1EachInsulation

Duct Sealing10 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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General Air Sealing

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment  SUGGESTION FOR INFILTRATION REDUCTION:
 SEAL IN ATTIC AND UNDERNEATH WITH TWO PART FOAM- FOCUS ON 
AREAS OF ELECTRICAL AND PLUMBING PENETRATIONS, OPENINGS 
AND AREAS WHERE HOME IS SEAMED TOGETHER

POST WORK BLOWER DOOR TARGET OF   2771 @ -50  OR LESS MUST 
BE MET

Components Inspected

#

2

General air sealing 
(setup cost)

1 1EachInsulation

Infiltration Reduction10 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Roof Fiberglass Loose

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment INSULATE THE ATTIC AREA WITH BLOWN FIBERGLASS- HOME HAS 
SHINGLE ROOF WITH GABLE ENDS

Components Inspected

#

3

Roof Insulation -
Fbergls,Blwn

1 25BagInsulation

Roof Insulation -
Fbergls,Blwn

2 25BagLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Tank Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment INSULATE WATERHEATER WITH R-8 OR BETTER. SECURE WITH TAPE 
AND ZIP TIES

Components Inspected

#

4

DWH Tank Insulation1 1EachInsulation

DWH Tank Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Belly Fiberglass Loose

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment REPAIR BELLY MEMBRANE AND REINFORCE WITH WOOD. BLOW 
FIBERGLASS INSULATION TO CONTACT THE SUBFLOOR SHEETING

Components Inspected

#

5

Floor Insulation -
Fbergls,Blwn

1 17BagInsulation

Floor Insulation -
Fbergls,Blwn

2 17BagLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment INSULATE THE FIRST 6' OF HOT AND COLD WATERLINES OUT OF THE 
WATERHEATER

Components Inspected

#

6

DWH Pipe Insulation1 1EachInsulation

DWH Pipe Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Replace Heating [Electric]

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment REPLACE THE FURNACE WITH A COMPLETE NEW 2.5 TON 8 HSPF, 13 
SEER HEATPUMP- CAN BE PACKAGED UNIT- MAKE TIGHT WITH 
DUCTWORK. NEW WIRING MAY BE REQUIRED

Components Inspected

#

7

Replacement elec 
furnace 

1 1EachHeating Equipmen

Replacement elec 
furnace 

2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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CO Monitor is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment INSTALL A C/O MONITOR

Components Inspected

#

8

CO monitor1 1EachHealth and Safety

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Fix Improper Venting (Clothes Dryer)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment VENT THE CLOTHES DRYER TO THE OUTSIDE

Components Inspected

#

9

Equipment1 1EachHealth and Safety

Labor2 1HourLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Fix Not Operational Kitchen Exhaust 
Fan

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment THE KITCHEN HOOD FAN HAS BEEN REMOVED- REPLACE WITH 30" 
HOOD FAN- VENT TO THE OUTSIDE WITH A TRIM KIT AND DAMPER

Components Inspected

#

10

Equipment1 1EachHealth and Safety

Labor2 1HourLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Smoke Detector is Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment INSTALL ABATTERY OPERATED SMOKE DETECTOR

Components Inspected

#

11

Smoke detector1 1EachHealth and Safety

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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