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CONFIDENTIAL


Construction Bid Form
Project: Brickell Animal Hospital  -  10/22/2015  UNIT 
CSI NO.     ITEM OF WORK QTY  SUB PRICE TOTAL


DIV. 1 - GENERAL CONDITIONS PRICE
01100 On Site Supervision 80 HR 40.00 3,200
01200 Permits  BY OWNER 1 MTL 0.00 0
01300 1 SUB 0.00 0
01400 Labor Burden 80 HR 20.00 1,600
01600 1 LS 0.00 0
01600 Final Clean - Construction cleaning 1 SUB 1,775.00 1,775


 TOTAL - GENERAL CONDITIONS 6,575
 


 DIV. 2 - SITE WORK & DEMOLITION
02100 Demolition 1 LS 4,050.00 4,050
02200 Dumpsters (Allowance) 2 EA 550.00 1,100
02300 Cages Relocation 4 EA 120.00 480


 TOTAL - SITE WORK & DEMOLITION 5,630


 DIV. 3 - CONCRETE   
03500 Reinforced Concrete Curb 1 SUB 1,875.00 1,875


 TOTAL - CONCRETE 1,875


DIV. 4 -  MASONRY
04200 0 SUB 0.00 0


 TOTAL - MASONRY 0


 DIV. 5 - METALS  
05100 0 LS 0.00 0


 TOTAL - METALS 0


DIV. 6 - WOOD & PLASTICS  
06100 0 SF 0.00 0


TOTAL - WOOD & PLASTICS 0


 DIV. 7 - THERMAL & MOISTURE PROTECTION  
07200 R-11 Batt Insulation - Walls 1 SUB 825.00 825
07300 R-11 Batt Insulation - Ceilings 1 SUB 0.00 0


TOTAL - THERMAL & MOISTURE PROTECTION 825


DIV. 8 - DOORS & WINDOWS  
08100 Doors (200A, 204, 205A) 3 EA 98.00 294
08200 Door - Single Light (105, 201, 2, 3, 205, 6) - Allowance 6 EA 250.00 1,500
08210 Barn Style Sliding Glass/ Alum. (207) 1 EA 612.00 612
08300 Door Installation 11 EA 125.00 1,375
08400 Door Hardware - Allowance 10 EA 75.00 750


TOTAL - DOORS & WINDOWS 4,531


 DIV. 9 - FINISHES  
09100 Metal Framing & Drywall 1 SUB 18,400.00 18,400
09200 24 x 24 Accustical Ceiling 1 SUB 6,105.00 6,105
09300 Ceramic Tile - Allowance 110 SF 4.00 440
09310 Ceramic Tile Installation 100 SF 7.00 700
09400 Epoxy Granite System - Procrete USA - Allowance 897 SF 6.50 5,831
09410 Epoxy Granite Curb - Allowance 174 LF 14.00 2,436
09420 Patch & Repair Finish Floor After Demo - Allowance 1 SUB 500.00 500
09500 Vinyl Planks 320 SF 4.00 1,280
09600 Baseboards 0 LF 0.00 0
09700 Interior Painting - PT1 1 SUB 1,450.00 1,450
09710 Interior Painting - PT2 1 SUB 2,580.00 2,580
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09720 Interior Paiting - 1st Floor 1 SUB 740.00 740
TOTAL - FINISHES 40,462


 DIV. 10 - SPECIALTIES  
10200 1 LS 0.00 0


TOTAL - SPECIALTIES 0
 


 DIV. 11 - EQUIPMENT  
11100 Not included 0 LS 0.00 0


TOTAL - EQUIPMENT 0


DIV. 12 - FURNISHINGS  
12100 Cabinets 1 LS 8,348.00 8,348
12200 Closets - by Others 1 LS 0.00 0


TOTAL - FURNISHINGS 8,348


DIV. 13 - SPECIAL CONSTRUCTION
13100 Interior Temp. Alum. Frame Windows 1 SUB 6,330.00 6,330


TOTAL - SPECIAL CONSTRUCTION 6,330


 DIV. 15 - MECHANICAL  
15100 Plumbing 1 SUB 7,250.00 7,250
15200 HVAC 1 SUB 16,650.00 16,650
15300 Fire Extinguisher 1 EA 115.00 115


TOTAL - MECHANICAL 24,015


 DIV. 16 - ELECTRICAL
16100 Electrical Labor & Materials - 2nd Floor 1 SUB 15,624.00 15,624
16110 Lighting Package - 2nd Floor - Allowance 1 SUB 3,130.00 3,130
16200 Electrical Labor & Materials - 1st Floor - Allowance 1 SUB 2,000.00 2,000
16210 Lighting Package - 1st Floor (fixtures to be re-use) - Allowance 1 SUB 0.00 0


TOTAL - ELECTRICAL 20,754


SUB TOTAL $119,345
Insurance 1.00% $1,193


 Overhead 4.00% $4,774
Contractor Fee 10.00% $11,934


$131,279
TOTAL CONSTRUCTION AMOUNT $137,246


Sales Tax 0.0% $0
  


GRAND TOTAL $137,246






