AMDI Construction Inc.

Exhibit “E” Schedule of Values

Construction Bid Form

Project: Brickell Animal Hospital - 10/22/2015

CSI NO. ITEM OF WORK
DIV. 1 - GENERAL CONDITIONS PRICE

01100 On Site Supervision 80 HR 40.00 3,200

01200 Permits BY OWNER 1 MTL 0.00 0

01300 1 SUB 0.00 0

01400 Labor Burden 80 HR 20.00 1,600

01600 1 LS 0.00 0

01600 Final Clean - Construction cleaning 1 SUB 1,775.00 1,775
TOTAL - GENERAL CONDITIONS 6,575
DIV. 2 - SITE WORK & DEMOLITION

02100 Demolition 1 LS 4,050.00 4,050

02200 Dumpsters (Allowance) 2 EA 550.00 1,100

02300 Cages Relocation 4 EA 120.00 480
TOTAL - SITE WORK & DEMOLITION 5,630
DIV. 3 - CONCRETE

03500 Reinforced Concrete Curb 1 SUB 1,875.00 1,875
TOTAL - CONCRETE 1,875
DIV. 4 - MASONRY

04200 0 SUB 0.00 0
TOTAL - MASONRY 0
DIV. 5 - METALS

05100 0 LS 0.00 0
TOTAL - METALS 0
DIV. 6 - WOOD & PLASTICS

06100 0 SF 0.00 0
TOTAL - WOOD & PLASTICS 0
DIV. 7 - THERMAL & MOISTURE PROTECTION

07200 R-11 Batt Insulation - Walls 1 SUB 825.00 825

07300 R-11 Batt Insulation - Ceilings 1 SUB 0.00 0
TOTAL - THERMAL & MOISTURE PROTECTION 825
DIV. 8 - DOORS & WINDOWS

08100 Doors (200A, 204, 205A) 3 EA 98.00 294

08200 Door - Single Light (105, 201, 2, 3, 205, 6) - Allowance 6 EA 250.00 1,500

08210 Barn Style Sliding Glass/ Alum. (207) 1 EA 612.00 612

08300 Door Installation 11 EA 125.00 1,375

08400 Door Hardware - Allowance 10 EA 75.00 750
TOTAL - DOORS & WINDOWS 4,531
DIV. 9 - FINISHES

09100 Metal Framing & Drywall 1 SUB 18,400.00 18,400

09200 24 x 24 Accustical Ceiling 1 SUB 6,105.00 6,105

09300 Ceramic Tile - Allowance 110 SF 4.00 440

09310 Ceramic Tile Installation 100 SF 7.00 700

09400 Epoxy Granite System - Procrete USA - Allowance 897 SF 6.50 5,831

09410 Epoxy Granite Curb - Allowance 174 LF 14.00 2,436

09420  Patch & Repair Finish Floor After Demo - Allowance 1 SUB 500.00 500

09500 Vinyl Planks 320 SF 4.00 1,280

09600 Baseboards 0 LF 0.00 0

09700 Interior Painting - PT1 1 SUB 1,450.00 1,450

09710 Interior Painting - PT2 1 SUB 2,580.00 2,580
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09720 Interior Paiting - 1st Floor 1 SUB 740.00 740
TOTAL - FINISHES 40,462
DIV. 10 - SPECIALTIES

10200 1 LS 0.00 0
TOTAL - SPECIALTIES 0
DIV. 11 - EQUIPMENT

11100 Not included 0 LS 0.00 0
TOTAL - EQUIPMENT 0
DIV. 12 - FURNISHINGS

12100 Cabinets 1 LS 8,348.00 8,348

12200  Closets - by Others 1 LS 0.00 0
TOTAL - FURNISHINGS 8,348
DIV. 13 - SPECIAL CONSTRUCTION

13100 Interior Temp. Alum. Frame Windows 1 SUB 6,330.00 6,330
TOTAL - SPECIAL CONSTRUCTION 6,330
DIV. 15 - MECHANICAL

15100  Plumbing 1 SUB 7,250.00 7,250

15200 HVAC 1 SUB 16,650.00 16,650

15300 Fire Extinguisher 1 EA 115.00 115
TOTAL - MECHANICAL 24,015
DIV. 16 - ELECTRICAL

16100  Electrical Labor & Materials - 2nd Floor 1 SUB 15,624.00 15,624

16110 Lighting Package - 2nd Floor - Allowance 1 SUB 3,130.00 3,130

16200  Electrical Labor & Materials - 1st Floor - Allowance 1 SUB 2,000.00 2,000

16210 Lighting Package - 1st Floor (fixtures to be re-use) — Allowance 1 SUB 0.00 0
TOTAL - ELECTRICAL 20,754
SUB TOTAL $119,345
Insurance 1.00% $1,193
Overhead 4.00% $4,774
Contractor Fee 10.00% $11,934
TOTAL CONSTRUCTION AMOUNT $137,246
Sales Tax 0.0% $0
GRAND TOTAL $137.246
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