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ENNORE PORT LIMITED 
(A Mini Ratna Government of India Undertaking) 

 
COMPETITIVE BIDDING  

 
QUOTATION NO. EPL/OP/CUSTOMS/CIVIL/2012  

 
NAME OF THE WORK CONSTRUCTION OF SEPTIC TANK, 

CHAMBER, SOAK PIT AND LAYING 
PIPELINE TO CONNECT THE SEPTIC 
TANK AND TOILET IN THE 
CONTAINER NEAR WEST GATE 

LAST DATE & TIME FOR  
RECEIPT OF BIDS               :  07.11.2012     UPTO 15.00 HOURS 
 
TIME & DATE OF    
OPENING OF BIDS                :  07.11.2012    @ 15.30 HOURS 
 
PLACE OF OPENING               :  ENNORE PORT LIMITED,  
OF BIDS    O/o  DGM(C) 
                                                       ENNORE   PORT   
                                                       VALLUR (POST) 
    CHENNAI-600 120 
      PH: 044-27950029 

 
 

DGM (C) 
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NOTICE INVITING QUOTATION  
 

ENNORE PORT LIMITED  
 

QUOTATION FOR CONSTRUCTION OF SEPTIC TANK, CHAMBER,  
SOAK PIT AND LAYING PIPELINE TO CONNECT TO THE SEPT IC 
TANK AND TOILET IN THE CONTAINER NEAR WEST GATE 

 
QUOTATION NO.EPL/OP/CUSTOMS/CIVIL/2012  

 
 

1. Sealed quotations are invited by Ennore Port Limited from reputed Contractors for 
executing the work of “Construction of septic tank, chamber, soak pit and laying 
pipeline to connect to the septic tank and toilet in the container near west gate”.Offers 
in the prescribed form. The estimated cost put to quotation is Rs.30,000/-. 
 
2. Quotation documents may be obtained from the O/o DGM (C), Ennore Port Limited, 

Ennore   port, vallur (post), Chennai-600 120, during office hours at free of cost.  
 
3. The issue of quotation document at the address specified above is from 31.10.2012 
during working hours of the port. Viz., from 9.45 AM to 5.45PM on all working days. 
 
4. The complete quotation document including drawing if any, is available on port 
website: www.ennoreport.gov.in and quotations may download the same and submit 
as offer on or before the due date and time of submission.  
 
5. No tender will be consider which is not made in the prescribed form and which is not 
accompanied by a EMD of Rs.600/- (Rupees Six hundred only ) as per Clause 8 as 
Earnest Money.  
 
6. The Employer/Board do not bind themselves to accept the lowest or any quotation 
and reserve the right to accept any quotation in part or to reject any quotation without 
assigning any reason thereof. 
 

 
DGM (C) 

Ennore Port Limited, 
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SECTION – 1  
 

INSTRUCTION TO BIDDERS  
 

GENERAL  
 

1. Scope of Bid 
1.1 Ennore Port Limited hereinafter termed “the Employer” invites quotation for the work of 
“Construction of septic tank, chamber, soak pit and laying pipeline to connect to the septic 
tank and toilet in the container near west gate.”  
 
1.2 The successful bidder will be expected to complete the work within the stipulated 
contract period. 
 
2. Site Visit 
 2.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and 
examine the Site of Works and its surroundings and obtain all information that may be 
necessary for preparing the quotation. The costs of visiting the site shall be at the contractors 
own expense. 
 
3. Quotation Documents 
 Content of Quotation Documents 
3.1 The set of bidding documents comprises the documents listed below and addendum 
issued in accordance with clause 4. 
                                                
SECTION 

 
Notice inviting Quotation 

1 Instructions to Bidders 
2 General conditions 
3 Special conditions 
4 Bill of quantities 
5 Drawings  
 
One set of the Quotation documents will be issued to the bidder.  The document should be 
completed and returned with the bid. 
3.2 The bidder is expected to examine carefully all instructions, terms and technical 
specifications, bill of quantities, drawings, in the Quotation document.   
 
4. Amendment of Quotation Documents 
4.1 Before the deadline for submission of Quotation, the Employer may modify the quotation 
documents by using addenda. 
4.2 Any addendum thus issued shall be part of the quotation documents and shall be 
communicated in writing or by cable to all the purchasers of the bidding documents.  
Prospective bidders shall acknowledge receipt of each addendum by cable to the Employer. 
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5. Preparation of Quotation 
 
5.1. Language of the Quotation 
 
 All documents relating to the Quotation shall be in the English language. 
 
6. Documents comprising the Quotation 
6.1 The Quotation submitted by the bidder shall comprise the following: 
i) Bid Security 
ii) Schedule of Quantities (Bill of Quantities) filled with his rate for each item of work both 
in figures and in words and also fill up the amount column without any omission and duly 
sign each page of the quotation. 
iii) All duties, taxes and other levies payable by the contractor under the contract, or for any 
other cause shall be included in the rates, prices and total Bid Price submitted by the Bidder.  
iv)  The rates and prices quoted by the bidder shall be fixed for the duration of the Contract 
and shall not be subject to adjustment on any account.  
 
7. Quotation Validity 
7.1 Bids shall remain valid for a period not less than 120 days after the deadline date for bid 
submission 
 
8.  Bid Security (Earnest Money Deposit – EMD) 
A. Earnest Money Deposit (EMD) should be 2% of the Estimated Cost 
 
B. The bidder shall have to pay the Earnest Money Deposit of Rs.600/-. by demand 
draft/Pay Order/Banker’s cheque drawn in favour of  “Ennore Port Limited”  from any 
Nationalized/Schedule Bank (except Co-operative Banks) encashable at Chennai.   
 
C. EMD of unsuccessful bidders will be refunded immediately after the issue of Work order 
to the L1 offerer. 
 
D.  EMD will be refunded with an application from the bidders along with advance stamped 
receipt. 
 
The EMD of the successful tenderer will be refunded only after the remittance of 
(performance security) security deposit as per clause 13 of “Instruction to bidders”.  
 
9. Deadline for Submission of Bids  
9.1 Bids must be received by the Employer at the address specified above not later than the 
15:00 on 07.11.2012. 
9.2 In the event of the specified date to submission of bids declared a holiday for Employer, 
the Bids will be received upto the appointed time on next working day. 
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10. Late Bids   
21.1 Any Bid received by the Employer after the prescribed deadline will be returned un-
opened to the bidder. 
 
11. Modification and Withdrawal of Bids  
11.1 Bidders may modify or withdraw their bids by giving notice in writing before the 
deadline prescribed. 
 
11.2 No bid shall be modified by the bidder after the deadline for submission of bids.  
 
12.  Bid Opening and Evaluation 
12.  Bid Opening  
12.1All the received quotations will be opened on the due and appointed time as specified. 
 
13. Performance Security  
Security Deposit shall consist of two parts; a) Performance Guarantee to be submitted at 
award of work and b) retention money to be recovered from Running Bills.  
 
Performance Securities should be 10% of Contract price of which 5% of contract price should 
be submitted as Demand Draft within 21 days of receipt of work order and balance 5% 
recovered as retention Money from Running Bills. Recovery of 5% of Retention Money is to 
commence from the first bill onwards @ 5% of bill value from each bill. Retention Money to 
be refunded within 14 days from the date of payment of final bill. Balance S.D to be refunded 
immediately not later than 14 days of completion of defect liability period. 
 
14. Liquidity Damages  
In case of delay in completion of the contract, liquid damages (L.D) may be levied at the rate 
of ½% of the contract value per week of delay or part thereof, subject to a maximum of 10 
per cent of the contract price. 
 
15.  Contract Period 
The work shall be completed within 1 (One) months from the 7th day of placing the order 
(or) the actual date of starting the work whichever is earlier. 

16. Defect Liability Period 
The defect liability period shall mean a period of 12 months from the date of completion of 
entire works as certified by EPL in accordance with the contractual obligation. 
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SECTION – 2  
 

GENERAL CONDITIONS  
 

1. The quantities given in the schedule of quantities are those upon which the 
approximate estimated cost of the work is based but they are subject to alterations, 
omissions, deductions and additions and do not necessarily show the actual quantities 
of the work to be done. 
 

2.    The work shall be done to the satisfaction of the DGM(C) or his representative.  The 
works shall be done in accordance with the specifications laid down in the M D S S or 
relevant standards set up by the Indian Standard.  Any item of work carried out not in 
accordance with the specifications and other conditions will be rejected irrespective of 
the apparent quality of the work. 

 
2. The work is to be carried out with due diligence and executed to a workman like 

manner. The material used when supplied by the contractor is to be of the best of its 
kind and in all cases to be subject to the approval of the DGM(C) whose decision to 
the rate of progress the quality of the work or materials, sizes etc., is final. 

 
3. The DGM(C) may cancel the contract at his opinion at any time without notice for 

any reason including poor progress of work and may remove bad work or materials 
and have it replaced deducting the value of the work rejected or material removed of 
the cost of replacing it as he may think proper from any amount due or that may 
become due to the contractor.  The decision of the DGM(C) is final and will be 
binding on the contractor.  
 

4. In case the contractor leaves work incomplete the DGM(C) shall have the right to 
have the work completed through any other agency and recover the extra expenditure 
incurred by the EPL in so doing from any money due or to become due to the 
contractor. 

 
5. The contractor shall conform to and comply with the regulations and by laws of the 

Ennore Port Limited of all other local authorities such as the Corporation of Chennai. 
The Chief Electrical Inspector to the Government of Tamilnadu, the Tamilnadu 
Electrical system, the Factories Act., the Government Customs and Police 
Department, etc., The Contractor shall conform to rules, regulations etc., concerning 
injury to workmen compensation for injury to workmen, insurance for workmen etc., 
The contractor shall also conform to contract labour (Regulations and Abolition) 
Central Rule 1971 etc., 
 

6. The contractor shall be responsible for any accident, damage or injury caused to any 
of his employees or property or any person or property in course of the work and shall 
hold the EPL blameless in respect thereof and also in respect of any claim made by 
any person or any reasons whatsoever. 

 
7.  The contractor shall be solely responsible for reporting to the EPL and Police 

Department immediately of any serious or fatal accident inside the Ennore Port 
premises to any of his employees / workmen engaged by him or any person involved 
in an accident as a whole of the work. 
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8.  The work shall be carried out without causing any inconvenience to the EPL and to 

other works in progress in the neighbourhood and any losses of the EPL. 
 
9.  Admission into the harbour is regulated by passes for contractor and his staff and 

workers.  The contractor shall obtain necessary passes for his men and himself paying 
the charges as fixed from time to time.     
 

10. Only vehicles licensed by the EPL will be allowed to play inside the Harbour.   
 

11. The work shall be carried out only during EPL’s working days between 9.45 A.M. 
and 5.45 P.M. 
 

12. The quantities of work executed will be measured and payment made once a month 
generally except in the case of work for which the time for completion is specified as 
six weeks or less than six week in which case payment will be made only on 
satisfactory completion of the work. The bill for the work shall be prepared and 
submitted by the contractor in the EPL’s prescribed form. 
 

13. The quantities furnished in this schedules are only approximate and can be increased 
or decreased at the discretion of EPL. However the consequent variation in the total 
quoted price will be limited to (+/-) 10% and the quoted rates shall be firm for such 
variation. 
 

14. The contractor should submit the Measurements for the work done in EPL’s 
prescribed format. The measurements submitted by the contractor will be verified by 
the person authorized by the EPL and the contractor will be given the opportunity for 
witnessing the verification. 
 

15. All payments made by EPL to the contractor for the work shall be rounded of the 
nearest rupee. 
 

16. The materials used for the works shall be of good quality and approved 
make/manufacture and as per the specifications. The work must be carried out in 
workman like and expeditious manner. All the materials and works shall be 
complying to relevant Indian Standards/manufactures specifications and procedures. 
 

17. The bidder shall engage skilled workers. Necessary tools, accessories to complete the 
works within the prescribed time period. 
 

18. The rates shall include all taxes, levis, duties, etc. and inclusive of all materials to be 
procured by the contractor including labour, tools, plants, etc. other taxes as 
applicable will be deducted from the contractors bill. 
 
 

   DGM (C)     
     Ennore Port Limited. 
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SECTION - 3 

SPECIAL CONDITIONS  

1. The work shall be completed within 1 (One) months from the 7th day of placing the 
order (or) the actual date of starting the work whichever is earlier. 

2. Supply of Electrical Power for the Works. 

The contractor shall make his own arrangements. 

3. Supply of Drinking water at the site of work. 

 The contractor shall make his own arrangements. 

4. Supply of water for the work. 

 The contractor shall make his own arrangements. 

 

 
 DGM (C)      

     Ennore Port Limited. 
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SECTION – 4 

 
ENNORE PORT LIMITED  

 
“Quotation for construction of septic tank, chamber, soak pit and laying pipeline to 
connect o the septic tank and toilet in the container near west gate” 

 
BILL OF QUANTITIES 

 

S.No 
Probable 
quantity 

Description of works 

Rate (In 
figures & 
in words) 

Rs. P. 

Unit (In 
figures & 
in words) 

Amount 
(In 

figures 
& in 

words) 
Rs.P. 

1 3.50 
Cum 

Earthwork excavation in ordinary/ sandy 
soil mixed with roots boulders, debris, 
etc., as existing at site by mechanical 
/manual means in foundation including 
dressing the sides and ramming the 
bottoms, and depositing the excavated 
soil within a lead of 50 m including 
shoring, shuttering, labour, tools, tackles, 
equipments, fuel etc., complete. 

 1 Cum 
(One Cubic 

meter) 

 

2 0.75 
Cum 

Providing and laying in position Plain  
cement concrete of  mix  1:4:8 (1 Cement 
: 4 Coarse sand : 8 Graded stone 
aggregate 40mm graded metal) excluding 
the cost of centering and shuttering 
including mixing, transporting, placing, 
ramming, curing including all materials, 
tools, labours, etc., complete. 

 1 Cum 
(One Cubic 

meter) 

 

3 0.75 
Cum 

Providing and laying in position Plain  
cement concrete of  mix  1:2:4 (1 Cement 
: 2 Coarse sand : 4 Graded stone 
aggregate 20mm graded metal) as a base 
course for flooring concrete excluding the 
cost of centering and shuttering including 
mixing, transporting, placing, ramming, 
curing including all materials, tools, 
labours, etc., complete. 

 1 Cum 
(One Cubic 

meter) 
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S.No 
Probable 
quantity 

Description of works 

Rate (In 
figures & 
in words) 

Rs. P. 

Unit (In 
figures & 
in words) 

Amount 
(In 

figures 
& in 

words) 
Rs.P. 

 

4 1.50 
Cum 

Bricks work using good quality well 
burnt stock bricks in cement mortar 1:5 
(1 Cement : 5 Coarse sand) in foundation 
and basements up to plinth level  all as 
directed at site including the cost of 
cement, dewatering if any, tools, 
equipments, curing etc. complete. 

 1 Cum 
(One Cubic 

meter) 

 

5 15.00 
Sqm 

Preparing the brickwork and plastering in 
cement mortar 1:5 (1 Cement : 5 Fine 
sand), 12-15mm thick to the required 
finish, as per specifications and as 
directed at site by the Engineer In- charge 
including cost of placing, all lead, lift, 
labours, scaffolding, curing, tools, plant, 
equipment etc all complete. 

 1 Sqm 
(One 

Square  
meter) 

 

6 0.25 
Cum 

Providing R.C.C pre - cast slabs for cover 
slab in mix 1:1.5:3 (1 cement : 1.5 coarse 
river sand : 3 20mm graded stone 
aggregate)for the wells and inspection 
chamber with a provision of manhole and 
manhole cover slab in volumetric 
proportion  including providing 
supplying and providing necessary 
reinforcement as directed,  shuttering, 
mixing, transporting placing 
consolidating and fixing in position etc. 
including  finishing the exposed surfaces 
with a cement mortar 1:3 (1 cement  : 3 
fine river sand) of 12-15 mm thickness to 
give a smooth and even surface and the 
top surface with floating coat of neat 
cement necessary form work curing etc. 
including all,  as per specification and  as 
directed including all labours, tools, 
equipment, etc. complete. 
 

 1 Cum 
(One Cubic 

meter) 
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S.No 
Probable 
quantity 

Description of works 

Rate (In 
figures & 
in words) 

Rs. P. 

Unit (In 
figures & 
in words) 

Amount 
(In 

figures 
& in 

words) 
Rs.P. 

7 10.00 
RM 

Laying 110mm dia PVC pipes 
confirming to IS 4984 or its latest 
revision with specials like Bend, ‘T’, 
Elbow, Male Threaded Adaptor 
confirming to relevant IS or its latest 
revision including lowering into the 
trenches, aligning etc., including all 
labour, tools equipments, etc., complete. 
Note:  

1. The PVC pipes and specials will be 
supplied by EPL at free of cost. 
2. The contractor has to make his own 
arrangement for conveying the materials 
from the storage point. 

 1 RM 
(One 

Running 
meter) 

 

8 1 
No 

Constructing soak pit of 1.2m dia 
including necessary excavation, disposal 
of surplus excavated earth within a lead 
of 50m. Providing brick edging below 
surface level 250mm deep, dry brick 
honey comb, brick bats, brick ballast in 
two outer  layers 50mm to 80mm size 
and 40mm nominal size including 
providing a single layer matting at the 
inlet level, open jointed stoneware pipe 
inlet, and precast reinforced cement 
concrete slab in the proportion of 1:2:4 ( 
1 Cement : 2 Coarse sand : 4 Stone 
aggregate 20mm nominal size ) curing 
and as directed at site etc. all complete 
including all labour, material, 
equipments, tools, etc. complete. 

 1 No  
(One 

Number) 

 

Amount in words Rupees........................................................................................................... 

..................................................................................................................................................)  

Signature of the Contractor        DGM(C) 
(With Seal)            Ennore Port Limited 
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SECTION – 5 

 
ENNORE PORT LIMITED  

 
QUOTATION FOR CONSTRUCTION OF SEPTIC TANK, CHAMBER,  SOAK PIT 
AND LAYING PIPELINE TO CONNECT O THE SEPTIC TANK AN D TOILET IN 
THE CONTAINER NEAR WEST GATE 
 
 

DRAWINGS 
 
 
 

S.No Drawings 
1 Nil 

 
 
 

                DGM (C)      
     Ennore Port Limited. 


