

ADDENDUM NO. 2
TO REQUEST FOR PROPOSALS FOR LEASE-LEASEBACK SERVICES FOR
IMPROVEMENTS TO CAMINO UNION ELEMENTARY SCHOOL PROJECT ("RFP")

Dated July 13, 2017

The Camino Union School District ("District") issues this Addendum No. 2 to the above referenced Request for Proposals ("RFP"). This Addendum No. 2 is hereby incorporated and made part of the RFP Documents. Except as specifically modified by this Addendum No. 2, all other terms and conditions set forth in the RFP remain in full force and effect.

The following changes, clarifications, omissions, and/or additions to the RFP shall apply to proposals made for and to the execution of the various parts of the work affected thereby, and all other conditions shall remain the same.

In case of conflict between this Addendum No. 2 and Addendum No. 1, the RFP, or any advertisement or drawing related to the Project, this Addendum No. 2 shall govern.

Firms shall acknowledge the inclusion of Addendum No. 2 by inserting the Addendum number in the space provided on the Fee Proposal. Failure to do so may cause the District to deem the proposal as being unresponsive.

1. The District is opening up an additional question period to receive questions from Firms. All questions shall be submitted in the same manner as specified in Section IV of the RFP no later than the revised "Deadline for Firm Submittal of Additional Questions" as specified below.

2. The RFP Timeline in Section III of the RFP is hereby revised as follows:

Deadline for Firm Submittal of Additional Questions July 18, 2017 by 3:00 p.m.

Responses by District to Additional Questions July 21, 2017

Due Date for Submittal of Proposals August 1, 2017 by 3:00 p.m.

Notification to Firms of Short List Candidates August 9, 2017*


Short List Interviews and Fee Proposal Deadline August 29, 2017*

Anticipated Board Approval of Selected Firm September 12, 2017*

* Estimated deadlines subject to revision at the District's discretion.

3. The Specifications and Drawings are modified as stated in the attached Exhibit A to Addendum No. 2.

4. There are no other changes.




Kirk S. Brainerd
Architect

July 13, 2017

(Exhibit “A” to Addendum #2)

Improvements to Camino Elementary School
Architects Job #- 1624/1625
Camino Union School District



From: Kirk S. Brainerd- Architect

Exhibit “A” forms a part of the Contract Documents and modifies the original Bidding Documents as noted below.

This Exhibit consists of **1** page

MODIFICATION TO SPECIFICATIONS:

1. **Refer to Section 31 23 33;** Trenching and Backfilling; Delete section 307.E.1 Backfilling in areas of lime or cement treatment

MODIFICATION TO DRAWINGS:

1. **Refer to Sheet A1.0-1;** Delete gate #4. Contractor to remove existing gate and leave opening between the existing fence posts
2. **Refer to Sheet C1.2;** Demolition Plan; Delete note #29. Replace as follows:
29. Disconnect and remove trash compactor and all accessories. Place elsewhere on site per Districts direction (to be sold at a later date). Salvage all controls. Remove electrical service back to origin. See electrical drawings.
3. **Refer to Sheet C1.4;** Demolition Plan; Drawing scale was inadvertently omitted. Drawing is drawn at 1”=10’
4. **Refer to Sheet C3.2;** Grading Plan; Delete note #22; Replace as follows:
22. New trash compactor, District furnished; contractor installed. Refer to electrical plans for additional work; Anchorage not part of this contract.

GENERAL:

AutoCad drawings of the grading and paving are available for bidding purposes if desired, but a waiver must be signed first. Request may be made in writing to the Architect.