Work Order (Bid Form)

BLOUNT COUNTY COMMUNITY ACTION AGENCY

Assistance
Program

WORK ORDER INFORMATION
Work Order Name: WO/10001BL10047
Work Order Type:  Weatherization
Audit Name: 10001BL10047

CLIENT INFORMATION
Client Name: Address:
Client ID: 10001BL10047 :
Alt. Client ID:  BLOUNT

AGENCY INFORMATION

Agency: BLOUNT COUNTY COMMUNITY ACTION AGENCY Agency Phone: (865) 983-8411
Address: 3509 Tuckaleechee Pike Fax: (865) 681-1781
Maryville, TN 37803 Email Address: mlong@blountcaa.org

Company Name & License Number:

Contractor's Signature:

COMMENT
1248 SQ. FT. DOUBLE WIDE MOBILE HOME MANUFACTURED IN 1992

ALL WORK TO BE DONE IN ACCORDANCE WITH THE TENNESSEE WEATHERIZATION FIELD GUIDE
CONTRACTOR IS RESPONSIBLE TO VERIFY DIMENSIONS AND SCOPE OF WORK PRIOR TO BID
SURVEY ON 3/26/15 BY RON CARLISLE (423) 736-0678

BLOWER DOOR - 3958 @ -50
POST WORK TARGET IS 2771 @ -50

Client Name: Work Order (Bid Form) DOE Weatherization Assistant
Client ID: 10001BL10047 Work Order Name: WO/10001BL10047 Version 8.9.0
Alt. Client ID: BLOUNT Report Run On: 4/21/2015 Page 1 of 7



Measures

Measure 1 Seal Ducts Components Inspected
Comment DUCT WORK IS VERY LEAKY AND OPEN- REPAIR, REBUILD OR I:l
REPLACE AS NECESSARY TO MAKE A TIGHT DUCT SYSTEM AS PER
TNWFG
Estimated Actual
# Material / Labor Description / Comment Units Qty Unit Cost Total Qty  Unit Cost Total
1 Insulation Duct sealing (setup cost)  Each 1 I | | I
10 Miscellaneous Su Duct Sealing Each 1 ‘ H ‘ ‘ H H ‘
Other Detail

| | | ]l | L
| | || ]l | I H |
Measure Sub Total: :| Sub Total: |:|

Field Notes:
Client Name: Work Order (Bid Form) DOE Weatherization Assistant
Client ID: 10001BL10047 Work Order Name: WO/10001BL10047 Version 8.9.0

Alt. Client ID: BLOUNT Report Run On: 4/21/2015 Page 2 of 7



Measure 2 General Air Sealing Components
Comment SUGGESTION FOR INFILTRATION REDUCTION:

Inspected

[]

SEAL IN ATTIC AND UNDERNEATH WITH TWO PART FOAM- FOCUS ON
AREAS OF ELECTRICAL AND PLUMBING PENETRATIONS, OPENINGS

AND AREAS WHERE HOME IS SEAMED TOGETHER

POST WORK BLOWER DOOR TARGET OF 2771 @ -50 OR LESS MUST

BE MET
Estimated

Actual

# Material / Labor Description / Comment Units Qty Unit Cost

Total

Qty  Unit Cost Total

1 Insulation General air sealing Each 1 ‘ H

(setup cost)

10 Miscellaneous Su Infiltration Reduction Each 1 ‘ H

Other Detail

Measure Sub Total: |:| Sub Total: S

Field Notes:
Measure 3 Roof Fiberglass Loose Components Inspected
Comment INSULATE THE ATTIC AREA WITH BLOWN FIBERGLASS- HOME HAS I:l
SHINGLE ROOF WITH GABLE ENDS
Estimated Actual

# Material / Labor Description / Comment Units Qty Unit Cost Total Qty  Unit Cost Total

1 Insulation Roof Insulation - Bag 25 ‘ H ‘ ‘ H H ‘
Fbergls,Blwn

2 Labor Roof Insulation - Bag 25 ‘ H ‘ ‘ H H ‘
Fbergls,Blwn

Other Detail

Measure Sub Total: |:| Sub Total: S

Field Notes:
Client Name: Work Order (Bid Form) DOE Weatherization Assistant
Client ID: 10001BL10047 Work Order Name: W0O/10001BL10047 Version 8.9.0
Alt. Client ID: BLOUNT Report Run On: 4/21/2015 Page 3 of 7



Measure 4 DWH Tank Insulation

Comment INSULATE WATERHEATER WITH R-8 OR BETTER. SECURE WITH TAPE

Components

Inspected

[]

AND ZIP TIES
Estimated Actual
# Material / Labor Description / Comment Units Qty Unit Cost Total Qty  Unit Cost Total
1 Insulation DWH Tank Insulation Each 1 ‘ H ‘ ‘ H H ‘
2 Labor DWH Tank Insulation Each 1 ‘ H ‘ ‘ H H ‘
Other Detail
| | | L] | L] H |
| | | L H ] H |
Measure Sub Total: |:| Sub Total: S
Field Notes:

Measure 5 Belly Fiberglass Loose
Comment REPAIR BELLY MEMBRANE AND REINFORCE WITH WOOD. BLOW

Components

FIBERGLASS INSULATION TO CONTACT THE SUBFLOOR SHEETING

Inspected

[]

Estimated Actual
# Material / Labor Description / Comment Units Qty Unit Cost Total Qty  Unit Cost Total
1 Insulation Floor Insulation - Bag 17 ‘ H ‘ ‘ H H ‘
Fbergls,Blwn
2 Labor Floor Insulation - Bag 17 ‘ H ‘ ‘ H H ‘
Fbergls,Blwn
Other Detail
| | | ]| | L H |
| | | ]| | L H |
Measure Sub Total: :| Sub Total: |:|
Field Notes:
Client Name: Work Order (Bid Form) DOE Weatherization Assistant

Client ID: 10001BL10047
Alt. Client ID: BLOUNT

Work Order Name: WO/10001BL10047
Report Run On: 4/21/2015

Version 8.9.0
Page 4 of 7



Measure 6 DWH Pipe Insulation Components Inspected

Comment INSULATE THE FIRST 6' OF HOT AND COLD WATERLINES OUT OF THE |:|
WATERHEATER
Estimated Actual
# Material / Labor Description / Comment Units Qty Unit Cost Total Qty  Unit Cost Total
1 Insulation DWH Pipe Insulation Each 1 ‘ H ‘ ‘ H H ‘
2 Labor DWH Pipe Insulation Each 1 ‘ H ‘ ‘ H H ‘
Other Detail

| | | ]l | | H |
| | | 1) | | H |
Measure Sub Total: |:| Sub Total: S

Field Notes:
Measure 7 Replace Heating [Electric] Components Inspected
Comment REPLACE THE FURNACE WITH A COMPLETE NEW 2.5 TON 8 HSPF, 13 |:|

SEER HEATPUMP- CAN BE PACKAGED UNIT- MAKE TIGHT WITH
DUCTWORK. NEW WIRING MAY BE REQUIRED

Estimated Actual
# Material / Labor Description / Comment Units Qty Unit Cost Total Qty  Unit Cost Total
1 Heating Equipmen Replacement elec Each 1 ‘ H ‘ ‘ H H ‘
furnace
2 Labor Replacement elec Each 1 ‘ H H H H ‘
furnace
Other Detail

| | || 1 | | H |
Measure Sub Total: |:| Sub Total: S

Field Notes:
Client Name: Work Order (Bid Form) DOE Weatherization Assistant
Client ID: 10001BL10047 Work Order Name: WO/10001BL10047 Version 8.9.0

Alt. Client ID: BLOUNT Report Run On: 4/21/2015 Page 5 of 7



Measure 8 CO Monitor is Needed Components Inspected
Comment INSTALL A C/O MONITOR |:|
Estimated Actual
# Material / Labor Description / Comment Units Qty Unit Cost Total Qty  Unit Cost Total
1 Health and Safety CO monitor Each 1 ‘ H ‘ ‘ H H ‘
2 Labor Labor Each 1 ‘ H ‘ ‘ H H ‘
Other Detail
| | | H L H |
| | | H L] H |
Measure Sub Total: |:| Sub Total: S
Field Notes:

Measure 9 Fix Improper Venting (Clothes Dryer) Components Inspected

Comment VENT THE CLOTHES DRYER TO THE OUTSIDE I:l
Estimated Actual

# Material / Labor Description / Comment Units Qty Unit Cost Total Qty  Unit Cost Total
1 Health and Safety Equipment Each 1 ‘ H ‘ ‘ H H ‘
2 Labor Labor Hour 1 ‘ H ‘ ‘ ‘ ‘ H ‘
Other Detail

| | | | L H |
| | | | L] H |

Measure Sub Total: |:| Sub Total: S
Field Notes:
Client Name: Work Order (Bid Form) DOE Weatherization Assistant

Client ID: 10001BL10047
Alt. Client ID: BLOUNT

Work Order Name: WO/10001BL10047
Report Run On: 4/21/2015

Version 8.9.0
Page 6 of 7



Measure 10 Fix Not Operational Kitchen Exhaust

Fan

Components

Comment THE KITCHEN HOOD FAN HAS BEEN REMOVED- REPLACE WITH 30"
HOOD FAN- VENT TO THE OUTSIDE WITH A TRIM KIT AND DAMPER

Inspected

[]

Estimated Actual

# Material / Labor Description / Comment Units Qty Unit Cost Total Qty  Unit Cost Total
1 Health and Safety Equipment Each 1 ‘ H ‘ ‘ ‘ ‘ H ‘
2 Labor Labor Hour 1 ‘ H ‘ ‘ H H ‘
Other Detail
| | | I | L] H |
| | | L H L H |

Measure Sub Total: |:| Sub Total: S

Field Notes:

Measure 11 Smoke Detector is Needed Components Inspected
Comment INSTALL ABATTERY OPERATED SMOKE DETECTOR I:l
Estimated Actual
# Material / Labor Description / Comment Units Qty Unit Cost Total Qty  Unit Cost Total
1 Health and Safety Smoke detector Each 1 ‘ H ‘ ‘ H H ‘
2 Labor eon 1
Other Detail
| | | ]| | L H |
| | | L] H L H |
Measure Sub Total: |:| Sub Total: S
Field Notes:
Work Order Grand Total: |:| Grand Total: |:|
Client Name: Work Order (Bid Form) DOE Weatherization Assistant

Client ID: 10001BL10047
Alt. Client ID: BLOUNT

Work Order Name: WO/10001BL10047
Report Run On: 4/21/2015

Version 8.9.0
Page 7 of 7



